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DEFINITIONS 
 

The terms and expressions used in the contract document shall have the following meanings: 
 

The Employer Machakos University 

Employer’s representative  The Vice Chancellor, 

  Machakos University, 

  P.O. 136 - 90100. 

  NAIROBI.  

The Project Manager  Works Secretary, 

  State Department of Public Works, 

  P.O. Box 30743 – 00100, 

  NAIROBI.  

Architect  Chief Architect, 

  State Department of Public Works, 

  P.O. Box 30743 – 00100, 

  NAIROBI.  

Engineer Chief Engineer (Electrical), 

  State Department of Public Works, 

  P.O. Box 41191 – 00100, 

  NAIROBI.  

Mechanical Engineer Chief Engineer (Mechanical (BS)), 

  State Department of Public Works, 

  P.O. Box 41191 – 00100, 

  NAIROBI.  

Quantity Surveyor  Chief Quantity Surveyor. 

  State Department of Public Works, 

  P.O. Box 30743 – 00100, 

  NAIROBI.  

Structural Engineer  Chief Engineer (Structural), 

  State Department of Public Works, 

  P.O. Box 30743 – 00100. 

  NAIROBI.  

Main contractor  The firm appointed to carry out Builders Works 

Sub-contractor  The firm appointed to carry out Audio Visual Works 

Site  The site for the proposed works is in Machakos County 
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SPECIAL NOTES 
 

1. These notes shall form part of the Instructions to Tenderers and Conditions 

of Contract. 

2. The tenderer is required to check the number of pages in this document and 

should he find any missing, or in duplicate, or indistinct he should inform 

the Chief Engineer-Electrical, State Department of Public Works. 

 
3. Should the tenderer be in any doubt about the precise meaning of any item 

or figure, for any reason whatsoever, he must inform the Chief Engineer-

Electrical, State Department of Public Works, in order that the correct 

meaning may be decided before the date of submission of tender. 

 
4. No liability will be admitted nor claim allowed, in respect of errors in the 

tender due to mistakes in the specification, which should have been rectified 

in the manner, described above. 
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SECTION I – INVITATION FOR TENDERS 
 

i. Tender reference No.: MksU/W/10/2019/2020 
 

ii. Tender Name: The Proposed Construction of Tuition and Office Block-

Supply, Installation, Testing and Commissioning of Audio Visual and 

Voice Evacuation System. 
 

iii. Machakos University invites sealed tenders for Supply, Installation, Testing 

and Commissioning of Audio Visual and Voice Evacuation System for The 

Proposed Construction of Tuition and Office Block at Machakos University. 
 

iv. Contractors willing to bid must be registered with the National 

Construction Authority in relevant services in class NCA 1-5. 

v. Interested eligible candidates may obtain further information and inspect 

tender documents at the Procurement Office, Machakos University, P.O 

BOX 136 - 90100, MACHAKOS, on week days, during normal working 

hours (8.00AM-1.00PM and 2.00PM - 5.00PM local time) 

vi. A complete set of tender documents may be downloaded by interested 

candidates for free from www.tenders.go.ke OR www.mksu.ac.ke. 

Candidates shall notify the Procurement Office immediately for record 

purposes/Addenda by email po@mksu.ac.ke.  

vii. Prices quoted should be net inclusive of all taxes, must be in Kenya shillings 

and shall remain valid for 150 days from the closing date of tender. 

viii. Completed tender documents are to be enclosed in plain sealed envelopes 

marked with the specific tender name and reference number and deposited 

in the Tender Box located at Machakos University or to be addressed to 

The Vice Chancellor, P.O. Box 136-90100, MACHAKOS, so as to be received 

on or before 23RD JUNE 2020. Late bids will be rejected. The bids must be 

accompanied by a security of 300,000(Three hundred Thousand Only) in 

the form of Guarantee from a Bank or an Insurance Company approved by 

Public Procurement Regulatory Authority (PPRA). 
 

ix. Bidders shall submit an original and one copy of the tender document. 
 

x. Tenders will be opened immediately thereafter in the presence of the candidates or 
their representatives who choose to attend at Conference Room II at Machakos 
University. 
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FORM OF TENDER 
 

To: The Vice Chancellor,  
Machakos University,  
P.O. Box 136-90100.  
MACHAKOS. 

 

PROPOSED CONSTRUCTION OF TUITION AND OFFICE BLOCK AT MACHAKOS 

UNIVERSITY 
 

MksU/W/10/2019/2020 
 

AUDIO VISUAL AND VOICE EVACUATION SYSTEM INSTALLATION WORKS 
 

 

1. In accordance with the Instructions to Tenderers, Conditions of Contract, 

Specifications and Bills of Quantities for the execution of the above-named 

Works, we, the undersigned offer to construct, install and complete such 

Works and remedy any defects therein for the sum of: 

KShs…………………………………………………………………… [Amount in figures] 

Kenya Shillings……………………………………………………… [Amount in words] 

2. We undertake, if our tender is accepted, to commence the Works as -soon as is 

reasonably possible after the receipt of the Employer’s Representative’s notice 

to commence, and to complete the whole of the Works comprised in the 

Contract within the time stated in the Appendix to Conditions of Contract. 
 

3. We agree to abide by this tender for a period of 120 days from the date of 

tender opening, and shall remain binding upon us and may be accepted at 

any time before the expiry of that period. 
 

4. Unless and until a formal Agreement is prepared and executed this tender together 

with your written acceptance thereof, shall constitute a binding Contract between us. 
 

5. We understand that you are not bound to accept the lowest or any tender 

you may receive. 
 

Dated this ……………………… day of …………………20…. 
 

Name.………………………………………Signature……………………………. 

in the capacity of………………………………………………...…………………. 

duly authorized to sign tenders for and on behalf of: 
 

………………………………………………...………….……. [Name of Tenderer] 

of………………………………………………………….…. [Address of Tenderer] 

 
PIN No. …………………………………………………...…………………………. 

 
VAT CERTIFICATE No. ……………………………………………..…..………… 

 
 

Witness: Name ……………………………………………………….………. 
 

Address………………………………………………….…………. 
 

Signature ………………………………………………….……….. 
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FORM OF TENDER SECURITY (BANK SECURITY) 
 

To: The Vice Chancellor,  
Machakos University,  
P.O. Box 136-90100.  
MACHAKOS. 

 
 

WHEREAS................................................................................(hereinafter called “the Tenderer”) has 

submitted his tender dated..................................................................for the construction of 

................................................................................................................................................................. 
 

................................................................................................................................(name of Contract) 
 

KNOW ALL PEOPLE by these presents that WE........................................................................... 

having our registered office at ..................................................................(hereinafter called 

“the Bank”), are bound unto .............................................................................(hereinafter called 

“the Employer” in the sum of KShs.........................................................................for which 

payment will and truly to be made to the said Employer, the Bank bind itself, its successors 

and assigns by these presents sealed with the Common Seal of the said Bank 

this.........................................................Day of .................20...... 
 

THE CONDITIONS of this obligation are: 
 

1. If after tender opening the tenderer withdraws his tender during the 

period of tender validity specified in the instructions to tenderers 
 

Or 
 

2. If the tenderer, having been notified of the acceptance of this tender 

by the Employer during the period of tender validity: 

a. fails or refuses to execute the form of Agreement in accordance 

with the Instructions to Tenderers, if required; or 
 

b. fails or refuses to furnish the Performance Security, in accordance 

with the Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand, without the Employer having to substantiate his demand, 

provided that in his demand the Employer will note that the amount claimed by him 

is due to him, owing to the occurrence of one or both of the two conditions, 

specifying the occurred condition or conditions. 
 

This guarantee will remain in force for one hundred and fifty (150) days from the 

date of tender opening, and any demand in respect thereof should reach the 

Bank not later than the said date. 
 

______________________________ 
 
_______________________________ 

 
[date] 

 
[signature of the Bank] 

 

 

______________________________ 

 

 

________________________________ 
 

[witness] 
 
[seal] 
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FORM OF TENDER SECURITY (INSURANCE SECURITY) 
 

To: The Vice Chancellor,  
Machakos University,  
P.O. Box 136-90100.  
MACHAKOS. 

 
 

WHEREAS............................................................................(hereinafter called “the Tenderer”) 

has submitted his tender dated............................................................for the construction of 
 

.................................................................................................................................................................. 
 

.................................................................................................................................(name of Contract) 
 

KNOW ALL PEOPLE by these presents that WE..................................................................   of 

................................................ (Name of Insurance Company)...having our registered office 

at....................................................... (hereinafter called “ the Guarantor”), are bound unto 

............................................................................. (hereinafter called “the Procuring Entity” in the 

sum of Kshs.................................................................... for which payment well and truly to be 

made to the said Procuring Entity , the Guarantor bind itself, its successors and assigns by 

these  presents sealed  with  the  Common  Seal of the  said Guarantor this 

......................................................... Day of ............................ 20.....   
 

THE CONDITIONS of this obligation are: 
 

1. If after tender opening the tenderer withdraws his tender during the period of 

tender validity specified in the instructions to tenderers 

Or 
 

2. If the tenderer, having been notified of the acceptance of this tender by the 

Employer during the period of tender validity: 

a. fails or refuses to execute the form of Agreement in accordance with 

the Instructions to Tenderers, if required; or 
 

b. fails or refuses to furnish the Performance Security, in accordance 

with the Instructions to Tenderers; 

 
We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand, without the Employer having to substantiate his demand, 

provided that in his demand the Employer will note that the amount claimed by him 

is due to him, owing to the occurrence of one or both of the two conditions, 

specifying the occurred condition or conditions. 
 

This guarantee will remain in force for a period of one hundred and fifty (150) days 

from the date of tender opening, and any demand in respect thereof should reach 

the Bank not later than the said date. 
 

______________________________ 
 
_______________________________ 

 
[date] 

 
[signature of the Guarantor] 

 
______________________________ 

 
________________________________ 

 
[witness] 

 
[seal] 
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INSTRUCTIONS TO TENDERERS 



INSTRUCTION TO TENDERERS 
 

Note: The tenderer must comply with the following conditions and instructions and 

failure to do so is liable to result in rejection of the tender. 
 

GENERAL 
 

1. Definitions  
(a) “Tenderer” means any person or persons partnership firm or company 

submitting a sum or sums in the Bills of Quantities in accordance with the 

Instructions to Tenderers, Conditions of Contract Parts I and II, 

Specifications, Drawings and Bills of Quantities for the work contemplated, 

acting directly or through a legally appointed representative. 

 
(b) “Approved tenderer” means the tenderer who is approved by the Employer. 

 

(c) Any noun or adjective derived from the word “tender” shall be read 

and construed to mean the corresponding form of the noun or 

adjective “bid”. Any conjugation of the verb “tender” shall be read 

and construed to mean the corresponding form of the verb “bid.” 

 
(d) “Employer” means a Central Government Ministry, Local Authority, 

State Corporation or any other Public Institution. 

 
2. Eligibility and Qualification Requirements  

2.1This invitation to tender is open to all tenderers who have been prequalified. 

 

2.2To be eligible for award of Contract, the tenderer shall provide evidence 

satisfactory to the Employer of their eligibility under Sub clause 2.1 above 

and of their capability and adequacy of resources to effectively carry out the 

subject Contract. To this end, the tenderer shall be required to update the 

following information already submitted during prequalification: - 
 

(a) Details of experience and past performance of the tenderer on the 

works of a similar nature within the past five years and details of 

current work on hand and other contractual commitments. 

 
(b) The qualifications and experience of key personnel proposed for 

administration and execution of the contract, both on and off site. 

 

(c) Major items of construction plant and equipment proposed for 

use in carrying out the Contract. Only reliable plant in good 

working order and suitable for the work required of it shall be 

shown on this schedule. The tenderer will also indicate on this 

schedule when each item will be available on the Works. 

Included also should be a schedule of plant, equipment and 

material to be imported for the purpose of the Contract, giving 

details of make, type, origin and CIF value as appropriate. 
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(d) Details of subcontractors to whom it is proposed to sublet any portion 

of the Contract and for whom authority will be requested for such 

subletting in accordance with clause 4 of the Conditions of Contract. 

 

(e) A draft Program of Works in the form of a bar chart and 

Schedule of Payment which shall form part of the Contract if 

the tender is accepted. Any change in the Program or Schedule 

shall be subjected to the approval of the Engineer. 

 
(f) Details of any current litigation or arbitration proceedings in 

which the Tenderer is involved as one of the parties. 

 

2.3 Joint Ventures 
 

Tenders submitted by a joint venture of two or more firms as partners 

shall comply with the following requirements: - 
 

(a) The tender, and in case of a successful tender, the Form of 

Agreement, shall be signed so as to be legally binding on all partners. 

 
(b) One of the partners shall be nominated as being in charge; and this 

authorization shall be evidenced by submitting a power of attorney 

signed by legally authorized signatories of all the partners. 

 

(c) The partner in charge shall be authorized to incur liabilities and 

receive instructions for and on behalf of any and all partners of the 

joint venture and the entire execution of the Contract including 

payment shall be done exclusively with the partner in charge. 

 
(d) All partners of the joint venture shall be liable jointly and severally for 

the execution of the Contract in accordance with the Contract terms, 

and a relevant statement to this effect shall be included in the 

authorization mentioned under (b) above as well as in the Form of 

Tender and the Form of Agreement (in case of a successful tender). 

 

(e) A copy of the agreement entered into by the joint venture 

partners shall be submitted with the tender. 

 
 

3. Cost of Tendering 
 

The tenderer shall bear all costs associated with the preparation and submission of 

his tender and the Employer will in no case be responsible or liable for those costs, 

regardless of the conduct or outcome of the tendering process. 
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4. Site Visit  
4.1The tenderer is advised to visit and examine the Site and its surroundings and 

obtain for himself on his own responsibility, all information that may be 

necessary for preparing the tender and entering into a contract. The costs of 

visiting the Site shall be the tenderer’s own responsibility. 

 
4.2The tenderer and any of his personnel or agents will be granted permission by 

the Employer to enter upon premises and lands for the purpose of such 

inspection, but only upon the express condition that the tenderer, his 

personnel or agents, will release and indemnify the Employer from and 

against all liability in respect of, and will be responsible for personal injury 

(whether fatal or otherwise), loss of or damage to property and any other 

loss, damage, costs and expenses however caused, which but for the 

exercise of such permission, would not have arisen. 

 

4.3 The Employer shall organize a site visit at a date to be notified. A 

representative of the Employer will be available to meet the intending 

tenderers at the Site. 
 

Tenderers must provide their own transport. The representative will 

not be available at any other time for site inspection visits. 
 

Each tenderer shall complete the Certificate of Tenderer’s Visit to the 

Site, whether he in fact visits the Site at the time of the organized site 

visit or by himself at some other time. 
 

TENDER DOCUMENTS 
 

5. Tender Documents  
5.1 The Tender documents comprise the documents listed here below 

and should be read together with any Addenda issued in accordance 

with Clause 7 of these instructions to tenderers. 
 

a. Form of Invitation for Tenders 
 

b. Instructions to Tenderers 
 

c. Form of Tender 
 

d. Appendix to Form of Tender 
 

e. Form of Tender Surety 
 

f. Statement of Foreign Currency Requirements 
 

g. Form of Performance Security 
 

h. Form of Agreement 
 

i. Form of Advance payment Bank Guarantee 
 

j. Schedules of Supplementary Information 
 

k. General Conditions of Contract – Part I 
 

l. Conditions of Particular Application – Part II 
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m. Specifications 
 

n. Bills of Quantities 
 

o. Drawings 
 

5.2 The tenderer is expected to examine carefully all instructions, conditions, 

forms, terms, specifications and drawings in the tender documents. 

Failure to comply with the requirements for tender submission will be at 

the tenderer’s own risk. Pursuant to clause 22 of Instructions to 

Tenderers, tenders which are not substantially responsive to the 

requirements of the tender documents will be rejected. 

 

5.3 All recipients of the documents for the proposed Contract for the 

purpose of submitting a tender (whether they submit a tender or not) 

shall treat the details of the documents as “private and confidential”. 

 

6. Clarification of Tender Documents  
6.1A prospective tenderer requiring any clarification of the tender documents may 

notify the Employer in writing or by telex, cable or facsimile at the Employer’s 

mailing address indicated in the Invitation to Tender. The Employer will 

respond in writing to any request for clarification which he receives earlier 

than 5 days prior to the expiry of 28 days deadline for the submission of 

tenders. Written copies of the Employer’s response (including the query but 

without identifying the source of the inquiry) will be sent to all prospective 

tenderers who have purchased the tender documents. 

 
 

7. Amendment of Tender Documents  
7.1At any time prior to the deadline for submission of tenders the Employer 

may, for any reason, whether at his own initiative or in response to a 

clarification requested by a prospective tenderer, modify the tender 

documents by issuing Addenda. 

 
7.2Any Addendum will be notified in writing or by cable, telex or facsimile to 

all prospective tenderers who have purchased the tender documents 

and will be binding upon them. 

 
7.3If during the period of tendering, any circular letters (tender notices) shall 

be issued to tenderers by, or on behalf of, the Employer setting forth 

the interpretation to be paced on a part of the tender documents or to 

make any change in them, such circular letters will form part of the 

tender documents and it will be assumed that the tenderer has taken 

account of them in preparing his tender. The tenderer must promptly 

acknowledge any circular letters h may receive. 
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7.4 In order to allow prospective tenderers reasonable time in which to take 

the Addendum into account in preparing their tenders, the Employer may, 

at his discretion, extend the deadline for the submission of tenders. 

 

 

PREPARATION OF TENDERS 
 

8. Language of Tender 
 

8.1The tender and all correspondence and documents relating to the tender 

exchanged between the tenderer and the Employer shall be written in the 

English language. Supporting documents and printed literature furnished 

by the tenderer with the tender may be in another language provided they 

are accompanied by an appropriate translation of pertinent passages in 

the above stated language. For the purpose of interpretation of the 

tender, the English language shall prevail. 

 
 

9. Documents Comprising the Tender 
 

9.1 The tender to be prepared by the tenderer shall comprise: the Form of  Tender 

 and Appendix thereto, a Tender Surety, the Priced Bills of Quantities and  
Schedules, the information on eligibility and qualification, and any other 

materials required to be completed and submitted in accordance with the 

Instructions to Tenderers embodied in these tender documents. 
 

The Forms, Bills of Quantities and Schedules provided in the tender 

documents shall be used without exception (subject to extensions of 

the schedules in the same format and to the provisions of clause 13.2 

regarding the alternative forms of Tender Surety]. 

 

 

10. Tender Prices  
10.1 All the insertions made by the tenderer shall be made in INK and the 

tenderer shall clearly form the figures. The relevant space in the Form of 

Tender and Bills of Quantities shall be completed accordingly without 

interlineations or erasures except those necessary to correct errors made 

by the tenderer in which case the erasures and interlineations shall be 

initialled by the person or persons signing the tender. 

 
10.2 A price or rate shall be inserted by the tenderer for every item in the 

Bills of Quantities whether the quantities are stated or not items 

against which no rate or price is entered by the tenderer will not be 

paid for by the Employer when executed and shall be deemed covered 

by the rates for other items and prices in the Bills of Quantities. 
 

The prices and unit rates in the Bills of Quantities are to be the full [all-inclusive] 

value of the work described under the items, including all costs and expenses 

which may be necessary and all general risks, liabilities and obligations set forth 

or implied in the documents on which the tender is based. 
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All duties and taxes and other levies payable by the Contractor under 

the Contract or for any other cause as of the date 28 days prior to the 

deadline for the submission of tenders, shall be included in the rates 

and prices and the total tender prices submitted by the Tenderer. 
 

Each price or unit rate inserted in the Bills of Quantities should be a 

realistic estimate for completing the activity or activities described 

under that particular item and the tenderer is advised against 

inserting a price or rate against any item contrary to this instruction. 
 

Every rate entered in the Bills of Quantities, whether or not such rate 

be associated with a quantity, shall form part of the Contract. The 

Employer shall have the right to call for any item of work contained in 

the Bills of Quantities, and such items of work to be paid for at the 

rate entered by the tenderer and it is the intention of the Employer to 

take full advantage of unbalanced low rates. 
 

10.3 Unless otherwise specified the tenderer must enter the amounts representing 

10% of the sub-total of the summary of the Bills of Quantities for 

Contingencies and Variation of Prices [V.O.P.] payments in the summary 

sheet and add them to the sub-total to arrive at the tender amount. 

 

10.4 The tenderer shall furnish with his tender written confirmation from 

his suppliers or manufacturers of unit rates for the supply of items 

listed in the Conditions of Contract clause 47 where appropriate. 

 

10.5 The rates and prices quoted by the tenderer are subject to adjustment during 

the performance of the Contract only in accordance with the provisions of 

the Conditions of Contract. The tenderer shall complete the schedule of basic 

rates and shall submit with his tender such other supporting information as 

required under clause 47 of the Conditions of Contract Part II. 

 

 

11. Currencies of Tender and Payment  
11.1 Tenders shall be priced in Kenya Shillings and the tender sum shall be 

in Kenya Shillings. 

 
11.2 Tenderers are required to indicate in the Statement of Foreign Currency 

Requirements, which forms part of the tender, the foreign currency required 

by them. Such currency should generally be the currency of the country of 

the tenderer’s main office. However, if a substantial portion of the tenderer’s 

expenditure under the Contract is expected to be in countries other than his 

country of origin, then he may state a corresponding portion of the contract 

price in the currency of those other countries. However, the foreign currency 

element is to be limited to two (2) different currencies and a maximum of 30% 

(thirty percent) of the Contract Price. 
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11.3 The rate of rates of exchange used for pricing the tender shall be 

selling rate or rates of the Central Bank ruling on the date thirty (30) 

days before the final date for the submission of tenders. 

 

11.4 Tenderers must enclose with their tenders, a brief justification of the 

foreign currency requirements stated in their tenders. 

 

 

12. Tender Validity  
12.1 The tender shall remain valid and open for acceptance for a period of 

one hundred and twenty (120) days from the specified date of tender 

opening or from the extended date of tender opening (in accordance 

with clause 7.4 here above) whichever is the later. 

 
12.2 In exceptional circumstances prior to expiry of the original tender validity 

period, the Employer may request the tenderer for a specified extension 

of the period of validity. The request and the responses thereto shall be 

made in writing or by cable, telex or facsimile. A tenderer may refuse the 

request without forfeiting his Tender Surety. A tenderer agreeing to the 

request will not be required nor permitted to modify his tender, but will be 

required to extend the validity of his Tender Surety correspondingly. 

 
 

13. Tender Surety  
13.1 The tenderer shall furnish as part of his tender, a Tender Surety in the 

amount stated in the Appendix to Instructions to Tenderers. 

 
13.2 The unconditional Tender Surety shall be in Kenya Shillings and be in form of a 

certified cheque, a bank draft, an irrevocable letter of credit or a guarantee 

from a reputable Bank approved by the Employer located in the Republic of 

Kenya. The format of the Surety shall be in accordance with the sample form 

of Tender Surety included in these tender documents; other formats may be 

permitted subject to the prior approval of the Employer. The Tender Surety 

shall be valid for twenty-eight (28) days beyond the tender validity period. 

 
13.3 Any tender not accompanied by an acceptable Tender Surety will be 

rejected by the Employer as non-responsive. 

 
13.4 The Tender Sureties of unsuccessful tenderers will be returned as 

promptly as possible but not later than twenty-eight (28) days after 

concluding the Contract execution and after a Performance Security 

has been furnished by the successful tenderer. The Tender Surety of 

the successful tenderer will be returned upon the tenderer executing 

the Contract and furnishing the required Performance Security. 
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13.5 The Tender Surety may be forfeited:  
(a) if a tenderer withdraws his tender during the period of tender 

validity: or  
(b) in the case of a successful tenderer, if he fails  

(i) to sign the Agreement, or  
(ii) to furnish the necessary Performance Security  

(c) if a tenderer does not accept the correction of his tender price 

pursuant to clause 23. 

 

14. No Alternative Offers  
14.1 The tenderer shall submit an offer which complies fully with the 

requirements of the tender documents. 
 

Only one tender may be submitted by each tenderer either by himself 

or as partner in a joint venture. 
 

14.2 The tenderer shall not attach any conditions of his own to his tender. The 

tender price must be based on the tender documents. The tenderer is not 

required to present alternative construction options and he shall use without 

exception, the Bills of Quantities as provided, with the amendments as 

notified in tender notices, if any, for the calculation of his tender price. 
 

Any tenderer who fails to comply with this clause will be disqualified. 
 

 

15. Pre-Tender Meeting  
15.1 The tenderer’s designated representative is invited to attend a pre-tender 

meeting, which if convened, will take place at the venue and time stated in 

the Invitation to Tender. The purpose of the meeting will be to clarify issues 

and to answer questions on any matter that may be raised at that stage. 

 
15.2 The tenderer is requested as far as possible to submit any questions in 

writing or by cable, to reach the Employer not later than seven days 

before the meeting. It may not be practicable at the meeting to answer 

questions received late, but questions and responses will be 

transmitted in accordance with the following: 
 

a. Minutes of the meeting, including the text of the questions raised and 

the responses given together with any responses prepared after the 

meeting will be transmitted without delay to all purchasers of the 

tender documents. Any modification of the tender documents listed in 

-– Clause 9 which may become necessary as a result of the pre-tender 

meeting shall be made by the Employer exclusively through the issue 

of a tender notice pursuant to Clause 7 and not through the minutes 

of the pre-tender meeting. 
 

b. Non-attendance at the pre-tender meeting will not be cause for 

disqualification of a bidder. 
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16. Format and Signing of Tenders  
16.1 The tenderer shall prepare his tender as outlined in clause 9 above and 

mark appropriately one set “ORIGINAL” and the other “COPY”. 

 
16.2 The copy of the tender and Bills of Quantities shall be typed or written in 

indelible ink and shall be signed by a person or persons duly authorized 

to sign on behalf of the tenderer. Proof of authorization shall be furnished 

in the form of the written power of attorney which shall accompany the 

tender. All pages of the tender where amendments have been made shall 

be initialled by the person or persons signing the tender. 

 
16.3 The complete tender shall be without alterations, interlineations or erasures, except 

as necessary to correct errors made by the tenderer, in which case such 

corrections shall be initialled by the person of persons signing the tender. 

 
 

SUBMISSION OF TENDERS 
 

17. Sealing and Marking of Tenders  
17.1 The tenderer shall seal the original and copy of the tender in separated 

envelopes, duly marking the envelopes as “ORIGINAL” and “COPY”. 

The envelopes shall then be sealed in an outer envelope. 

 
17.2 The inner and outer envelopes shall be addressed to the Employer at 

the address stated in the Appendix to Instructions to Tenderers and 

bear the name and identification of the Contract stated in the said 

Appendix with a warning not to open before the date and time for 

opening of tenders stated in the said Appendix. 

 
17.3 The inner envelopes shall each indicated the name and address of the 

tenderer to enable the tender to be returned unopened in case it is 

declared “late”, while the outer envelope shall bear no mark 

indicating the identity of the tenderer. 

 
17.4 If the outer envelope is not sealed and marked as instructed above, the 

Employer will assume no responsibility for the misplacement or 

premature opening of the tender. A tender opened prematurely for this 

cause will be rejected by the Employer and returned to the tenderer. 
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18. Deadline for Submission of Tenders  
18.1 Tenders must be received by the Employer at the address specified in 

clause 17.2 and on the date and time specified in the Letter of 

Invitation, subject to the provisions of clause 7.4, 0 and 18.2.  
Tenders delivered by hand must be placed in the “tender box” 

provided in the office of the Employer.  
Proof of posting will not be accepted as proof of delivery and any 

tender delivered after the above stipulated time, from whatever cause 

arising will not be considered. 

 
18.2 The Employer may, at his discretion, extend the deadline for the 

submission of tenders through the issue of an Addendum in 

accordance with clause 7, in which case all rights and obligations of 

the Employer and the tenderers previously subject to the original 

deadline shall thereafter be subject to the new deadline as extended. 

 
18.3 Any tender received by the Employer after the prescribed deadline for 

submission of tender will be returned unopened to the tenderer. 

 
19. Modification and Withdrawal of Tenders  

19.1 The tenderer may modify or withdraw his tender after tender submission, 

provided that written notice of the modification or withdrawal is received 

by the Employer prior to prescribed deadline for submission of tenders.  
The tenderer’s modification or withdrawal notice shall be prepared, 

sealed, marked and dispatched in accordance with the provisions for the 

submission of tenders, with the inner and outer envelopes additionally 

marked “MODIFICATION” or “WITHDRAWAL” as appropriate. 

 
19.2 No tender may be modified subsequent to the deadline for submission 

of tenders. 

 
19.3 No tender may be withdrawn in the interval between the deadline for 

submission of tenders and the period of tender validity specified on 

the tender form. Withdrawal of a tender during this interval will result 

in the forfeiture of the Tender Surety. 

 
19.4 Subsequent to the expiration of the period of tender validity prescribed by the 

Employer, and the tenderer having not been notified by the Employer of the 

award of the Contract or the tenderer does not intend to conform with the 

request of the Employer to extend the prior of tender validity, the tenderer 

may withdraw his tender without risk of forfeiture of the Tender Surety. 
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TENDER OPENING AND EVALUATION  
20. Tender Opening  

20.1 The Employer will open the tenders in the presence of the tenderers’ 

representatives who choose to attend at the time and location indicated 

in the Letter of Invitation to Tender. The tenderers’ representatives who 

are present shall sign a register evidencing their attendance. 

 
20.2 Tenders for which an acceptable notice of withdrawal has been submitted, 

pursuant to clause 19, will not be opened. The Employer will examine the 

tenders to determine whether they are complete, whether the requisite 

Tender Sureties have been furnished, whether the documents have been 

properly signed and whether the tenders are generally in order. 

 
20.3 At the tender opening, the Employer will announce the tenderer’s names, 

total tender price, tender price modifications and tender withdrawals, if 

any, the presence of the requisite Tender Surety and such other details 

as the Employer, at his discretion, may consider appropriate. No tender 

shall be rejected at the tender opening except for late tenders. 

 
20.4 The Employer shall prepare minutes of the tender opening including the 

information disclosed to those present. 

 
20.5 Tenders not opened and read out a tender opening shall not be 

considered further for evaluation, irrespective of the circumstances. 

 

 

21. Process to be Confidential  
21.1 After the public opening of tenders, information relating to the 

examination, clarification, evaluation and comparisons of tenders and 

recommendations concerning the award of Contract shall not be 

disclosed to tenderers or other persons not officially concerned with 

such process until the award of Contract is announced. 

 
21.2 Any effort by a tenderer to influence the Employer in the process of examination, 

evaluation and comparison of tenders and decisions concerning award of 

Contract may result in the rejection of the tenderer’s tender. 

 
22. Clarification of Tenders  

22.1 To assist in the examination, evaluation and comparison of tenders, the 

Employer may ask tenderers individually for clarification of their 

tenders, including breakdown of unit prices. The request for 

clarification and the response shall be in writing or by cable, facsimile 

or telex, but no change in the price or substance of the tender shall be 

sought, offered or permitted except as required to confirm the 

correction of arithmetical errors discovered by the employer during 

the evaluation of the tenders in accordance with clause 24. 
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22.2 No Tenderer shall contact the Employer on any matter relating to his 

tender from the time of the tender opening to the time the Contract is 

awarded. If the tenderer wishes to bring additional information to the 

notice of the Employer, he shall do so in writing. 

 

23. Determination of Responsiveness  
23.1 Prior to the detailed evaluation of tenders, the Employer will determine 

whether each tender is substantially responsive to the requirements 

of the tender documents. 

 
23.2 For the purpose of this clause, a substantially responsive tender is one which 

conforms to all the terms, conditions and specifications of the tender 

documents without material deviation or reservation and has a valid bank 

guarantee. A material deviation or reservation is one which affects in any 

substantial way the scope, quality, completion timing or administration of the 

Works to be undertaken by the tenderer under the Contract, or which limits in 

any substantial way, inconsistent with the tender documents, the Employer’s 

rights or the tenderers obligations under the Contract and the rectification of 

which would affect unfairly the competitive position of other tenderers who 

have presented substantially responsive tenders. 

 
23.3 Each price or unit rate inserted in the Bills of Quantities shall be a 

realistic estimate of the cost of completing the works described under 

the particular item including allowance for overheads, profits and the 

like. Should a tender be seriously unbalanced in relation to the 

Employer’s estimate of the works to be performed under any item or 

groups of items, the tender shall be deemed not responsive. 

 
23.4 A tender determined to be not substantially responsive will be rejected by 

the Employer and may not subsequently be made responsive by the 

tenderer by correction of the non-conforming deviation or reservation. 

 

 

24. Correction of Errors 
 

Tenders determined to be substantially responsive shall be checked by the 

Employer for any arithmetic errors in the Computations and summations. 

Errors will be corrected by the Employer as follows: 
 

(a) Where there is a discrepancy between the amount in figures 

and the amount in words, the amount in words will govern.  
(b) Where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the quantity, 

the unit rate as quoted will prevail, unless in the opinion of the 

Employer, there is an obvious typographical error, in which case 

adjustment will be made to the entry containing that error. 

 
 
 

A-12 



(c) The amount stated in the tender will be adjusted in accordance 

with the above procedure for the correction of errors and, with 

concurrence of the tenderer, shall be considered as binding 

upon the tenderer. If the tenderer does not accept the corrected 

amount, the tender may be rejected and the Tender Security 

may be forfeited in accordance with clause 13. 

 
25. Conversion to Single Currency  

25.1 For compensation of tenders, the tender price shall first be broken down 

into the respective amounts payable in various currencies by using the 

selling rate or rates of the Central Bank of Kenya ruling on the date 

twenty-eight (28) days before the final date for the submission of tenders. 

 
25.2 The Employer will convert the amounts in various currencies in which 

the tender is payable (excluding provisional sums but including 

Dayworks where priced competitively) to Kenya Shillings at the 

selling rates stated in clause 25.1. 

 

 
26. Evaluation and Comparison of Tenders  

26.1 The Employer will evaluate only tenders determined to be substantially 

responsive to the requirements of the tender documents in 

accordance with clause 23. 

 
26.2 In evaluating tenders, the Employer will determine for each tender the 

evaluated tender price by adjusting the tender price as follows: 

 
(a) Making any correction for errors pursuant to clause 24. 

 

(b) Excluding Provisional Sums and provision, if any, for 

Contingencies in the Bills of Quantities, but including Day 

works where priced competitively. 

 

 

26.3 The Employer reserves the right to accept any variation, deviation or 

alternative offer. Variations, deviations, alternative offers and other 

factors which are in excess of the requirements of the tender 

documents or otherwise result in the accrual of unsolicited benefits to 

the Employer, shall not be taken into account in tender evaluation.  
26.4 Price adjustment provisions in the Conditions of Contract applied 

over the period of execution of the Contract shall not be taken into 

account in tender evaluation. 

 

26.5 If the lowest evaluated tender is seriously unbalanced or front loaded in 

relation to the Employer’s estimate of the items of work to be performed 

under the Contract, the Employer may require the tenderer to produce 

detailed price analyses for any or all items of the Bills of Quantities, to 
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demonstrate the relationship between those prices, proposed construction 

methods and schedules. After evaluation of the price analyses, the Employer 

may require that the amount of the Performance Security set forth in clause 

29 be increased at the expense of the successful tenderer to a level sufficient 

to protect the Employer against financial loss in the event of subsequent 

default of the successful tenderer under the Contract. 

 

26.6 Firms incorporated in Kenya where indigenous Kenyans own 51% or more of 

the share capital shall be allowed a 10% preferential bias provided that they 

do not sub-contract work valued at more than 50% of the Contract Price 

excluding Provisional Sums to a non-indigenous sub-contractor. 

 
 

AWARD OF CONTRACT 
 

 

27. Award  
27.1 Subject to clause 27.2, the Employer will award the Contract to the 

tenderer whose tender is determined to be substantially responsive to 

the tender documents and who has offered the lowest evaluated 

tender price subject to possessing the capability and resources to 

effectively carry out the Contract Works. 

 
27.2 The Employer reserves the right to accept or reject any tender, and to 

annual the tendering process and reject all tenders, at any time prior 

to award of Contract, without thereby incurring any liability to the 

affected tenderers or any obligation to inform the affected tenderers 

of the grounds for the Employer’s action. 

 
 

28. Notification of Award  
28.1 Prior to the expiration of the period of tender validity prescribed by the 

Employer, the Employer will notify the successful tenderer by cable, 

telefax or telex and confirmed in writing by registered letter that his 

tender has been accepted. This letter (hereinafter and in all Contract 

documents called “Letter of Acceptance”) shall name the sum 

(hereinafter and in all Contract documents called “the Contract Price”) 

which the Employer will pay to the Contractor in consideration of the 

execution and completion of the Works as prescribed by the Contract. 

 
28.2   Notification of award will constitute the formation of the Contract. 

 

28.3 Upon the furnishing of a Performance Security by the successful 

tenderer, the unsuccessful tenderers will promptly be notified that 

their tenders have been unsuccessful. 
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28.4 Within twenty-eight [28] days of receipt of the form of Contract Agreement 

from the Employer, the successful tenderer shall sign the form and return it 

to the Employer together with the required Performance Security. 

 
 

29. Performance Guarantee  
29.1 Within twenty-eight [28] days of receipt of the notification of award from 

the Employer, the successful tenderer shall furnish the Employer with 

a Performance Security in an amount stated in the Appendix to 

Instructions to Tenderers. 

 
29.2 The Performance Security to be provided by the successful tenderer shall be an 

unconditional Bank Guarantee issued at the tenderer’s option by an 

established and a reputable Bank approved by the Employer and located in 

the Republic of Kenya and shall be divided into two elements namely, a 

performance security payable in foreign currencies (based upon the 

exchange rates determined in accordance with clause 35.4 of the Conditions 

of Contract) and a performance security payable in Kenya Shillings. The 

value of the two securities shall be in the same proportions of foreign and 

local currencies as requested in the form of foreign currency requirements. 

 
29.3 Failure of the successful tenderer to lodge the required Performance 

Security shall constitute a breach of Contract and sufficient grounds 

for the annulment of the award and forfeiture of the Tender Security 

and any other remedy under the Contract the Employer may award 

the Contract to the next ranked tenderer. 

 
30. Advance Payment 

 
An advance payment, if approved by the Employer, shall be made under the 

Contract, if requested by the Contractor, in accordance with clause 23.7 of 

the Conditions of Contract. The Advance Payment Guarantee shall be 

denominated in the proportion and currencies named in the form of foreign 

currency requirements. For each currency, a separate guarantee shall be 

issued. The guarantee shall be issued by a bank located in the Republic of 

Kenya, or a foreign bank through a correspondent bank located in the 

Republic of Kenya, in either case subject to the approval of the Employer. 
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APPENDIX TO INSTRUCTIONS TO TENDERERS 
 

1. OMIT 
 

Clauses 4.3, 5.1 (a), (d), (f), (h), (i), (j), 10.4, 10.5, 11.2, 11.4,15, 25, 26.6, 30 
 

2. ADD TO CLAUSE 13.1 
 

Amount of tender surety shall be KSHs.300,000 either from a reputable 

Bank or an Insurance Firm recommended by Public Procurement 

Regulatory Authority (PPRA) 
 

3. ADD TO CLAUSE 29.1 
 

Amount of performance security shall be five per cent (5%) 
 

4. ADD TO CLAUSE 29.2 
 

Performance security shall not be divided in two elements and shall be 

payable in Kenya Shillings Only. 

5. ADD CLAUSE 13.2 
 

Tender surety shall be valid for 30 days beyond the tender validity period. 
 

6. ADD TO CLAUSE 24 
 

In the event of a discrepancy between the tender amount as stated in the 

form of Tender and the corrected tender figure in the Main summary of the 

Bills of Quantities, the amount as stated in the Form of Tender shall prevail 

 
The Error correction factor shall be computed by expressing the difference between 

the amount and the corrected tender sum as a percentage of the corrected sub-

contract works (i.e. corrected tender sum less P.C; and Provisional Sums) 

 
The Error correction factor shall be applied to all sub-contract works (as a 

rebate or addition as the case may be) for the purposes of valuations for 

Interim Certificates and valuation of variations. 

7. CLAUSE 28.4 AND 29.1 
 

Replace ‘’twenty-eight (28) days’’ with ‘Fourteen (14) days’’ 
 

8. ADD TO CLAUSE 26. 
 

The evaluation criteria in Appendix pages A17 – A24 shall form the 

basis of the evaluation. 
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TENDER EVALUATION CRITERIA 
 

After tender opening, the tenders will be evaluated in 4 stages, namely: 
 

1. Preliminary Evaluation; 
 

2. Technical Evaluation; 
 

3. Financial Evaluation; and 
 

4. Recommendation for Award. 

 

STAGE 1: PRELIMINARY EVALUATION 
 

This stage of evaluation shall involve examination of the mandatory 

requirements as set out in the Tender Advertisement Notice or Letter of 

Invitation to Tender and any other conditions stated in the bid document. 
 

These conditions shall include the following: 
 

i. Company Certificate of incorporation/registration; 
 

ii. Current Certificate of Registration with National Construction Authority 

(NCA 5 and above in Conferencing); 

iii. Current NCA Contractor’s Annual Practicing License. 
 

iv. Current License with The Communication Authority of 

Kenya in Telecommunications. 
  

v. The bid has been submitted in the format required by the procuring entity 

with all the sections as issued by the procuring entity; 
 

vi. Provision of a tender security that is in the required format, amount and 

that the tender security is valid for the period required; 

vii. Duly filled Form of Tender; 
 

viii. Valid Tax Compliance Certificate; 
 

ix. Duly filled Confidential Business Questionnaire; 
 

x. Duly signed Statement of Compliance; 
 

xi. The required number of copies of the bid have been submitted as 

stipulated in the tender, advertisement/Invitation letter; 
 

xii. Proof of authorization shall be furnished in the form of a written power of attorney 

which shall accompany the tender if the signatory to the tender is not a director of 

the company (provide name and attach proof of citizenship of the signatory to the 

Tender). Provide also Form CR12 from the Registrar of Companies. 
 

xiii. The bidder must provide a manufacturers authorization letter for the 

audio equipment being offered by the bidder. 
 

xiv. All tenderers must make a declaration that they have not and will not make 

any payment to any person which can be perceived as an inducement to 

enable them to win this tender 
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Note: 
 

a) The bid security shall be in accordance with clauses 13 and 23.2 of 

Instruction to Tenderers which states as follows: 

Clause 13.1 of Instruction to Tenderers, “the tenderers shall furnish 

as part of his tenders a Bid surety in the amount stated in the tender 

document in the Appendix to Instructions to Tenderers”. 
 

Clause 13.2 of Instruction to Tenderers, “the unconditional Tender 

surety shall be in Kenya shillings and be in form of a certified cheque, 

bank draft, an irrevocable letter of credit or a guarantee from a reputable 

Bank/ Insurance approved by PPRA located in the Republic of Kenya. 

The format of the surety shall be in accordance with the sample form 

included in the tender documents and the tender surety shall be valid 

for 150 days from the date of tender opening”. 
 

Clause 23.2 of Instruction to Tenderers: “For the purposes of this clause, 

a substantially responsive tender is one which conforms to all terms and 

condition and specifications of the tender document without material 

deviation or reservation and has a valid Bank/Insurance guarantee”. 

 
b) The employer/procuring entity may seek further clarification/confirmation if 

necessary, to confirm authenticity/compliance of any condition of the tender. 

Further, in case of a discrepancy between the amounts stated in the appendix to 

Instructions to Tenderers in Section A of this tender document and the one 

stated in the tender advertisement or invitation letter; the bid security shall be 

taken as the amount in the tender advertisement/ letter of invitation. 

 

 

The tenderers who do not satisfy any of the above mandatory requirements shall be 

considered Non-Responsive and their tenders will not be evaluated further. 

 
 

STAGE 2: TECHNICAL EVALUATION 
 

The tender document shall be examined based on clause 2.2 of the Instruction to 

Tenderers which states as follows: 
 

In accordance with clause 2.2 of Instruction to Tenderers, the tenderers will be required 

to provide evidence for eligibility of the award of the tender by satisfying the employer 

of their eligibility under sub clause 2.1 of Instructions to Tenderers and their capability 

and adequacy of resources to effectively carry out the subject contract. 
 

In order to comply with provisions of clause 2.2 of Instruction to Tenderers, the 

tenderers shall be required; 
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a) To fill the Standard Forms provided in the bid document for the purposes of 

providing the required information. The tenderers may also attach the required 

information if they so desire;  
b) On compliance with Technical Specifications, bidders shall supply equipment/items which 

comply with the technical specifications set out in the bid document. In this regard, the 

bidders will be required to submit relevant technical brochures/catalogues with the tender 

document, highlighting (using a mark-pen or highlighter) the Catalogue Number/model of the 

proposed items. Such brochures/catalogues should indicate comprehensive relevant data of 

the proposed equipment/items which should include but not limited to the following: 
 

(i) Standards of manufacture;  
(ii) Performance ratings/characteristics;  
(iii) Material of manufacture;  
(iv) Electrical power ratings; and  
(v) All other requirements as indicated in the technical specifications of the bid. 

 

The bid will then be analysed, using the information in the technical brochures, to 

determine compliance with key technical specifications for the works/items as 

indicated in the tender document. Bidders not complying with any of the key 

technical specifications shall be awarded 0 marks while those meeting all the key 

technical specifications shall be awarded 40 marks. 

 

 

The tenderer shall also fill in the Technical Schedule as specified in the tender document for 

Equipment and Items indicating the Country of Origin, Model/Make/Manufacturer and 

catalogue numbers of the Items/Equipment they propose to supply. 
 

The award of points considered in this section shall be as shown below: 
 

PARAMETER MAXIMUM POINTS  
 

i. Compliance with Technical Specifications---------------------------------40 
 

ii. Tender Questionnaire --------------------------------------------------------3 
 

iii. Key personnel  ------------------------------------------------------------------12 
 

iv. Contract Completed in the last Five (5) years ----------------------------9 
 

v. Schedules of on-going projects  ---------------------------------------------4 
 

vi. Schedules of contractors’ equipment ---------------------------------------12 
 

vii. Audited Financial Report for the last 3 years ----------------------------6 
 

viii. Evidence of Financial Resources  -------------------------------------------9 
 

ix. Name, Address and Telephone of Banks (Contractor to provide) - 3 
 

x. Litigation History  ------------------------------------------------------------- 2 
 

TOTAL 100 
 

The pass-mark under the Technical Evaluation is 70 percent. 
 

 

The detailed scoring plan shall be as shown in Table 1. 
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TABLE 1: Technical Evaluation  

 

Item Description 

 

Points  
Scored 

 

Max. Point 

 

1 Compliance with Technical Specifications 
 

 Compliant ----------------------------------------------------------------- 40 40 

 Non-compliant------------------------------------------------------------- 0  
 

(Note: Tender Evaluation Committee to carryout analysis 

showing how decision on this requirement has been arrived at) 

 
2 Tender Questionnaire Form 

 

 Completely filled ---------------------------------------------------------3 3 

 Not filled ------------------------------------------------------------------- 0  
 
3 Key Personnel (Attach evidence) 

 
 

Director of the firm       

Holder of degree in relevant Engineering field --------------------- 4 

4 

 

Holder of diploma in relevant Engineering field ------------------- 3  

Holder of certificate in relevant Engineering field------------------ 2      

Holder of trade test certificate in relevant Engineering field----- 1      

No relevant certificate ----------------------------------------------------- 0      

At least 1No. degree/diploma holder of key personnel in relevant      

field       

With over 10 years relevant experience ----------------------------- 4 4  

With over 5 years relevant experience------------------------------- 2      

With under 5 years relevant experience ---------------------------- 1      

At least 1No certificate holder of key personnel in relevant field 
 12 
      

With over 10 years relevant experience------------------------------ 2      

With over 5 years relevant experience ------------------------------ 1 
2 

 

With under 5 years relevant experience -------------------------- 0.5 
 

     

At least 2No artisan (trade test certificate in relevant field)       

Artisan with over 10 years relevant experience -------------------- 2      

Artisan with under 10 years relevant experience ------------------ 1 
2 

 

Non skilled worker with over 10 years relevant experience ---- 0 
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Item Description Points Max. Point  

Scored 

 

4 Contracts completed in the last five (5) years (Max of 3No. 

Projects)-Provide Evidence(Completion Certificates)
 

Project of similar nature, complexity or magnitude -------3  
Project of similar nature but of lower value than the one in  

consideration ----------------------------------------------------2  
No completed project of similar nature ----------------------0 

 

5 On-going projects – Provide Evidence(Award Letters/Contracts) 
 

No Project of similar nature, complexity and magnitude --------  
-----------------------------------------------------------------4  
Three and below Projects of similar, nature complexity 

and magnitude –---------------------------------------------------3  
Four and above Projects of similar nature, complexity and  

magnitude ----------------------------------------------------2 

 
9 
 
 
 
 
 
 
 
 

 
4 

 

6 Schedule of contractor’s equipment and transport 

(proof or evidence of ownership/Lease) 
 

 a) Relevant Transport  6  

 Means of transport (Vehicle) ----------------------------------- 6 12 

 No means of transport ------------------------------------------- 0   

 b) Relevant Equipment    

 Has relevant equipment for work being tendered ------- 6 6  

 No relevant equipment for work being tendered -------- 0   

7 Financial report    

 

a) Audited financial report (last three (3) years)   

Average Annual Turn-over equal to or greater than the cost of the 6 

project ----------------------------------------------------- 6   
Average Annual Turn-over above 50% but below 100% of the cost  

of the project ------------------------------------------------3  
Average Annual Turn-over below 50% of the cost of the project --  

-----------------------------------------------------------------1 
 
 
 
 
 
 
 
 
 
 

 

A-21 



 
Item Description 

 
Points   
Scored 

 
Max. Point 

 

b) Evidence of Financial Resources (cash in hand, lines of 

credit, over draft facility etc ) 
 

Has financial resources to finance the projected monthly cash 
9 

flow* for three months 9   
Has financial resources equal to the projected monthly cash  

flow*---------------------------------------------------------6  
Has financial resources less the projected monthly cash  

flow*---------------------------------------------------------3  
Has not indicated sources of financial resources ------- 0 

 

8 Name, Address and Telephone of Banks (Contractor to provide) 

 

 Information Provided------------------------------------------ 3 

3  No Information Provided------------------------------------- 0 
 

9 Litigation History 
 

 Duly Filled ----------------------------------------------------2 
2 2 

  

 
Not filled ------------------------------------------------------ 

0   
     

 

TOTAL 
 
 

 

Any bidder who scores 70 points and above shall be considered for further evaluation. 
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STAGE 3 - FINANCIAL EVALUATION 
 

Upon completion of the technical evaluation a detailed financial evaluation shall 

follow. The evaluation shall be in three stages 
  

a) Comparison of Rates; and  
b) Consistency of the Rates. 
c) Recommendation of Awards 

  
A. Comparison of rates 

 
Items that are under-priced or overpriced may indicate potential for non-delivery 

and front loading respectively. The committee shall promptly write to the tenderer 

asking for detailed breakdown of costs for any of the quoted items, relationship 

between those prices, proposed construction/installation methods and schedules. 
 

The evaluation committee shall evaluate the responses and make an 

appropriate recommendation to the procuring entity giving necessary evidence. 

Such recommendations may include but not limited to: 
 

(i) Recommend no adverse action to the tenderer after a convincing response; 
 

(ii) Employer requiring that the amount of the performance bond be 

raised at the expense of the successful tenderer to a level sufficient to 

protect the employer against potential financial losses;  
(iii) Recommend non-award based on the response provided and the 

available demonstratable evidence that the scope, quality, completion 

timing, administration of works to be undertaken by the tenderer, 

would adversely be affected or the rights of the employer or the 

tenderers obligations would be limited in a substantial way. 
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B. Consistency of the Rates 
 

The evaluation committee will compare the consistency of rates for similar items 

and note all inconsistencies of the rates for similar items. 

 
 

    C - RECOMMENDATION FOR AWARD 
 

 

The successful bidder shall be the tenderer with the lowest evaluated tender price. 
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SECTION B 
 

CONDITIONS OF CONTRACT 
 

AND SUB-CONTRACT AGREEMENT 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

PART I 
 

CONDITIONS OF CONTRACT 



CONDITIONS OF CONTRACT 
 

1.0 Definitions  
1.1 In this contract, except where context otherwise requires, the following 

terms shall be interpreted as indicated; 
 

“Bills of quantities” means the priced and completed bill of quantities 

forming part of the tender. 

 
 

“Compensation Events” are those defined in clause 24 hereunder 
 

 

“Completion date” means the date of completion of the works as certified 

by the Project Manager, in accordance with Clause 31. 

 
 

“The Contract” Means the agreement entered into between the Employer and the 

Contactor as recorded in the Agreement Form and signed by the parties including 

all attachments and appendices thereto and all documents incorporated by 

reference therein to execute, complete, and maintain the Works. 

 
 

“The Contractor” refers to the person or corporate body whose tender to 

carry out the Works has been accepted by the Employer. 

 
 

“The Contractor’s Tender” is the completed tendering document submitted 

by the Contactor to the Employer. 

 
 

“The Contract Price” is the price stated in the Letter of Acceptance and 

thereafter as adjusted in accordance with the provisions of the Contract. 

 
 

“Days” are calendar days; “months” are calendar months. 
 

 

“Defects” is any piece of work not completed in accordance with the Contract. 
 

 

“The Defects Liability Certificate” is the certificate issued by project 

Manager upon correction of defects by the Contractor. 

 
 

“The Defects Liability Period” is the period named in the Contract Data and 

calculated from the Completion Date. 
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“Drawings” include calculations and other information provided or 

approved by the Project Manager for the execution of the Contract. 

 
 

“Dayworks” are Work inputs subject to payment on a time basis for labour 

and the associated materials and plant. 

 
 

“Employer” or the “procuring entity” as defined in the Public Procurement 

Regulations (i.e. Central or Local Government administration, Universities, 

Public Institutions and Corporations, etc is the party who employs the 

Contractor to carry out the Works. 

 

 

“Equipment” is the Contractor’s machinery and vehicles brought 

temporarily to the Site for the execution of the Works. 

 
 

“The intended completion date” is the date on which it is intended that the 

Contractor shall complete the works. The intended Completion Date may be 

revised only by the Project manager by issuing an extension of time or 

acceleration in the Works. 

 

 

“Materials” are all supplies, including consumables, used by the Contractor 

for incorporation in order. 

 
 

“Plant” is any integral part of the Works that shall have a mechanical, 

electrical, chemical or biological function. 

 
 

“Project Manager” is the person named in the Appendix to Conditions of 

Contract (or any other competent person appointed by the Employer and 

notified to the Contractor, to act in replacement of the Project Manager) who 

is responsible for supervising the execution of the Works and administering 

the Contract and shall be an “Architect” or a “Quantity Surveyor registered 

under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” 

registered under Engineers Registration Act Cap 530. 

 

 

“Site” means the place or places where the permanent Works are to be 

carried out including workshops where the same is being prepared. 

 
 

“Site Investigation Reports” are those reports that may be included in the 

tendering documents which are factual and interpretative about the surface 

and subsurface conditions at the Site. 
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“Specifications” means the Specification of the Works included in the Contract 

and any modification or addition made or approved by the Project Manager. 

 
 

“Start Date” is the date when the Contractor shall commence execution of 

the Works. 

 
 

“A Sub-contractor” is a person or corporate body who has a Contract with 

the Contractor to carry out a part of the Work in the Contract, which includes 

Work on the Site. 

 

 

“Temporary works” are works designed, constructed, installed, and removed by 

the Contractor which are needed for construction or installation of the Works. 

 
 

“Employer’s Representative” is the person appointed by the Employer and 

notified to the Contractor for the purpose of supervision of the Works. 

 
 

“A Variation” is an instruction given by the Employer’s Representative 

which varies the Works. 

 
 

“The Works” are what the Contract requires the Contractor to construct, 

install, and turnover to the Employer. 
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2.0 Interpretation  
2.1 In interpreting the Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning in English Language unless 

specifically defined. The Project Manager will provide instructions clarifying 

queries about these Conditions of Contract. 

 

2.2 If sectional completion is specified in the Appendix to Conditions of Contract, 

reference in the Conditions of Contract to the Works, the Completion Date and 

the Intended Completion Date apply to any section of the Works (other than 

references to the Intended Completion Date for the whole of the Works). 

 

2.3 The following documents shall constitute the Contract documents and shall 

be interpreted in the following order of priority;  
(1) Agreement,  
(2) Letter of acceptance,  
(3) Contractor’s Tender,  
(4) Appendix to Conditions of Contract,  
(5) Conditions of Contract,  
(6) Specifications,  
(7) Drawings,  
(8) Bills of Quantities,  
(9) Any other documents listed in the Appendix to Conditions of 

Contract as forming part of the contract. 

 

Immediately after the execution of the contract, the Project Manager shall furnish 

both the Employer and the Contractor with two copies each of all the Contract 

documents. Further, as and when necessary the Project manager shall furnish the 

Contractor {always with a copy to the Employer) with three ({3} copies of such 

further drawings or details or descriptive schedules as are reasonably necessary 

either to explain or amplify the Contract drawings or to enable the Contractor to 

carry out and complete the Works in accordance with these Conditions. 

 
 

3.0 Language and Law  
3.1 Language of Contract and the law governing the Contract shall be English 

language and the Laws of Kenya respective unless otherwise stated. 

 
 

4.0 Project Manager’s Decision  
4.1 Except where otherwise specifically stated, the Project Manager will decide 

contractual matters between the Employer and the Contract in the role 

representing the Employer. 
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5.0 Delegation  
5.1 The Project manager may delegate any of his duties and responsibilities to 

others after notifying the Contractor. 

 

6.0 Communications  
6.1 Communication between parties shall be effective only when in writing. A 

notice shall be effective only when it is delivered. 

 
 

7.0 Subcontracting  
7.1 The Contractor may subcontract with the approval of the Project Manager, 

but may not assign the Contract without the approval of the Employer in 

writing. Subcontracting shall not alter the Contractor’s obligations. 

 

 

8.0 Other Contractors  
8.1 The Contractor shall cooperate and share the Site with other contractors, public 

authorities, utilities etc. as listed in the Appendix to Conditions of Contract and also 

with the Employer, as per the directions of the Project Manager. The Contractor shall 

also provide facilities and services for them. The employer may modify the said List 

of Other Contractors etc., and shall notify the Contractor of any such modification. 

 
 

9.0 Personnel  
9.1 The Contractor shall employ the key personnel named in the Qualification 

Information, to carry out the functions stated in the said information or other 

personnel approved by the Project Manager. The Project Manager will approve any 

proposed replacement of key personnel only if their relevant qualifications and 

abilities are substantially equal to or better than those of the personnel listed in the 

Qualification Information. If the Project Manager asks the Contractor to remove a 

person who is a member of the Contractor’s staff or work force, stating the reasons, 

the Contractor shall ensure that the person leaves the Site within Seven days and 

has no further connection with the Work in the Contract. 

 

 

10.0 Works  
10.1 The Contractor shall construct and install the works in accordance with the 

Specifications and Drawings. The Works may commence on the Start Date 

and shall be carried out in accordance with the Program submitted by the 

Contractor, as updated with the approval of the Project Manager, and 

complete them by the Intended Completion Date. 
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11.0 Safety and Temporary Works  
11.1 The Contractor shall be responsible for the design of temporary works. 

However, before erecting the same, he shall submit his designs including 

specifications and drawings to the Project Manager and to any other 

relevant third parties for their approval. No erection of temporary works 

shall be done until such approvals are obtained. 

 

11.2 The Project Manager’s approval shall not alter the Contractor’s responsibility for 

design of the Temporary works and all drawings prepared by the Contractor for 

the execution of the temporary or permanent works, shall be subject to prior 

approval by the Project Manager before they can be used. 

 

11.3 The Contractor shall be responsible for the safety of all activities on the Site. 
 
 

 

12.0 Discoveries  
12.1 Anything of historical or other interest or of significant value unexpectedly 

discovered on Site shall be the property of the Employer. The Contractor 

shall notify the Project Manager of such discoveries and carry out the 

Project manager’s instructions for dealing with them. 

 

 

13.0 Work Program  
13.1 Within the time stated in the appendix to Conditions of Contract, the Contractor shall 

submit to the Project Manager for approval a program showing the general methods, 

arrangements, order, and timing for all the activities in the Works. An update of the 

program shall be a program showing the actual progress achieved on each activity and 

the effect of the progress achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. The Contractor shall submit to the Project 

Manager for approval an updated program at intervals no longer than the period stated in 

the Appendix to Conditions of Contract. If the Contractor does not submit an updated 

program within this period, the Project Manager may withhold the amount stated in the 

said Appendix from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue program has been submitted. 

The Project Manager’s approval of the program shall not alter the Contractor’s 

obligations. The Contractor may revise the program and submit it to the Project Manager 

again at any time. A revised program shall show the effect of Variations and 

Compensation Events. 

 
 

14.0 Possession of Site  
14.1 The Employer shall give possession of all parts of the Site to the Contractor. 

If possession of a part is not given by the date stated in the Appendix to 

Conditions of Contract, the Employer will be deemed to have delayed the 

start of the relevant activities, and this will be Compensation Event. 
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15.0 Access to Site  
15.1 The Contractor shall allow the Project manager and any other person authorized by 

the Project Manager, access to the Site and to any place where work in connection 

with the Contract is being carried out or is intended to be carried out. 

 
 

16.0 Instructions  
16.1 The Contractor shall carry out all instructions of the Project Manager which 

are in accordance with the Contract. 

 

 

17.0 Extension of Acceleration of Completion Date  
17.1 The Project manager shall extend the Intended Completion Date if a 

Compensation Event occurs or a variation is issued which makes it 

impossible for completion to be achieved by the Intended Completion Date 

without the Contractor taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional cost. 
 

The Project Manager shall decide whether and by how much to extend the 

Intended Completion Date with 21 days of the Contractor asking the Project 

Manager in writing for a decision upon the effect of a Compensation Event 

or variation and submitting full supporting information. If the Contractor has 

failed to give early warning of a caused by such failure shall not be 

considered in assessing the new (extended) Completion Date. 

 

 

17.2 No bonus for early completion of the Works shall be paid to the Contractor 

by the Employer 

 
 

18.0 Management Meetings  
18.1 A Contractor management meeting shall be held monthly and attended by the 

Project Manager and the Contractor. Its business shall be to review the plans for the 

remaining Work and to deal with matters raised in accordance with the early warning 

procedure. The Project manager shall record the minutes of management meetings 

and provide copies of the same to those attending the meeting and the Employer. 

The responsibility of the parties for actions to be taken shall be decided by the 

Project manager either at the management meeting or after the management 

meeting and stated in writing to all who attended the meeting. 

 

 

19.0 Early Warning  
19.1 The Contractor shall warn the Project at the earliest opportunity of specific likely 

future events or circumstances that may adversely affect the quality of the Work 

increase the Contract Price or delay the execution of the Works. The Project 

Manager may require the Contractor to provide an estimate of the expected effect of 

the future event or circumstance on the Contract Price and Completion Date. The 

estimate shall be provided by the Contractor as soon as reasonably possible. 
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19.2 The Contractor shall cooperate with the Project Manager in making and 

considering proposals on how the effect of such an event or circumstance 

can be avoided or reduced by anyone involved in the Work and in carrying 

out any resulting instruction of the Project Manager. 

 

 

20.0 Defects  
20.1 The Project Manager shall inspect the Contractor’s work and notify the 

Contractor of any defects that are found. Such inspection shall not affect the 

Contractor’s responsibilities. The Project Manager may instruct the 

Contractor to search for a defect and to uncover and test any work that the 

Project manager considers may have defects. Should the defect be found, 

the cost of uncovering and making good shall be borne by the Contractor. 

However, if there is no defect found, the cost of uncovering and making 

good shall be treated as a variation and added to the Contract Price. 
 

 

20.2 The Project Manager shall give notice to the Contractor of any defects before the 

end of the Defect Liability Period, which begins at completion, and is defined in 

the Appendix to Conditions of contract. The Defects Liability Period shall be 

extended for as long as defects remain to be corrected. 

 

 

20.3 Every time notice of a defect is given, the Contractor shall correct the notified 

defect within the length of time specified by the Project Manager’s notice. 
 

If the Contractor has not corrected a defect within the time specified in the 

Project Manager’s notice, the Project Manager will assess the cost of 

having the defect corrected by other parties and such cost shall be treated 

as a variation and be deducted from the Contract Price. 

 

 

21.0 Bills of Quantities  
21.1 The Bills of Quantities shall contain items for the construction, installation, 

testing and commissioning of the work to be done by the Contractor. The 

Contractor will be paid for the quantity of the work done at the rate in the 

Bills of Quantities for each item. 

 

21.2 If the final quantity of the work done differs from the quantity in the Bills of 

Quantities for the particular item by more than 25 percent and provided the 

change exceeds 1 percent of the Initial Contractor price, the Project 

Manager shall adjust the rate to allow for the change. 

 

21.3  If requested by the Project Manager, the Contractor shall provide the Project 

manager with a detailed cost breakdown of any rate in the Bills of Quantities. 
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22.0 Variations  
22.1 All variations shall be included in updated programs produced by the Contractor. 

 

22.2 The Contractor shall provide the Project Manager with a quotation for carrying out the 

variations when requested to do so. The Project Manager shall assess the quotation, 

which shall be given within seven days of the request or within any longer period as may 

be stated by the Project Manager and before the Variation is ordered. 

 

22.3 If the work in the variation corresponds with an item description in the Bills of 

Quantities and if in the opinion of the Project Manager, the quantity of work is 

not above the limit stated in Clause 21.2 or the timing of its execution does not 

cause the cost per unit of quantity to change, the rate in the Bills of Quantities 

shall be used to calculate the value of the variation. If the cost per unit of 

quantity changes, or if the nature or timing of the work in the variation doe not 

correspond with items in the Bills of Quantities, the quotation by the contractor 

shall be in the form of new rates for the relevant items of work. 

 

22.4 If the Contractor’s quotation is unreasonable, the Project manager may order the 

variation and make a change to the Contract Price, which shall be based on the Project 

Manager’s own forecast of the effects of the variation on the Contractor’s cost. 

 

22.5 If the Project Manager decides that the urgency of varying the work would prevent a 

quotation being given and considered without delaying the works, no quotation 

shall be given and the variation shall be treated as a Compensation Event. 

 

22.6 The Contractor shall not be entitled to additional payment for cost that could 

have been avoided by giving early warning. 

 

22.7 When the Program is updated, the Contractor shall provide the Project 

Manager with an updated cash flow forecast. 

 

23.0 Payment Certificates, Currency of Payments and Advance Payments  
23.1 The Contractor shall submit to the Project Manager monthly applications for 

payment giving sufficient details of the Work done and materials on Site and 

the amounts which the Contractor considers himself to be entitles to. The 

Project Manager shall check the monthly application and certify the amount 

to be paid to the Contractor within 14 days. The value of work executed and 

payable shall be determined by the Project Manager. 

 

23.2 The value of work executed shall comprise the value of the quantities of the 

items in the Bills of Quantities completed; materials delivered on site, 

variations and compensation events. Such materials shall become the 

property of the Employer once the Employer has paid the Contractor for 

their value. Thereafter, they shall not be removed from site without the 

Project Manager’s instructions except for use upon the works. 
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23.3 Payments shall be adjusted for deductions for retention. The Employer shall pay 

the Contractor the amounts certified by the Project Manager within 30 days of 

the date of issue of each certificate. If the Employer makes a late payment, the 

Contractor shall be paid simple interest on the late payment in the next 

payment. Interest shall be calculated on the basis of number of days delayed at 

a rate three percentage points above the Central Bank of Kenya’s average rate 

for base lending prevailing as of the first day the payment becomes overdue. 

 

23.4 If an amount certified is increased in a later certificate of a result of an award by 

an Arbitrator, the Contractor shall be paid interest upon the delayed payment as 

set out in this clause. Interest shall be calculated from the date upon which the 

increased amount would have been certified in the absence of dispute. 

 

 

23.5 Items of the works for which no rate or price has been entered in will not be 

paid for by the Employer and shall be deemed covered by other rates and 

prices in the Contract. 

 

 

23.6 The Contract Price shall be stated in Kenya Shillings. All payments to the contractor 

shall be made in Kenya Shillings and foreign currency in the proportion indicated in 

the tender, or agreed prior to the execution of the Contract Agreement and indicated 

therein. The rate of exchange for the calculation of the amount of foreign currency 

payment shall be the rate of exchange indicated in the Appendix to Conditions of 

Contract. If the contractor indicated foreign currencies for payment other than the 

currencies of the countries of origin of related goods and services, the Employer 

reserves the right to pay the equivalent at the time of payment in the currencies of 

the countries of such goods and services. The Employer and the Project manager 

shall be notified promptly by the Contractor of any changes in the expected foreign 

currency requirements of the Contractor during the execution of the works as 

indicated in the Schedule of Foreign Currency Requirements and the foreign and 

local currency portions of the balance of the Contract Price shall then be amended 

by agreement between Employer and the Contractor in order to reflect appropriately 

such changes. 
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23.7 In the event that an advance payment is granted, the following shall apply: -  
a) On signature of the Contract, the Contractor shall at his request, 

and without furnishing proof of expenditure, be entitled to an 

advance of 10% (ten percent) of the original amount of the 

contract. The advance shall not be subject to retention money. 
 

b) No advance payment may be made before the Contractor 

has submitted proof of the establishment of deposit or a 

directly liable guarantee satisfactory to the Employer in the 

amount of the advance payment. The guarantee shall be in 

the same currency as the advance. 

c) Reimbursement of the lump sum advance shall be made by 

deductions from the Interim payments and where applicable from 

the balance owing to the contractor. Reimbursement shall begin 

when the amount of the sums due under the Contract reaches 

20% of the original amount of the contract. It shall have been 

completed by the time 80% of this amount is reached. 

 

The amount to be repaid by way of successive deductions shall be 

calculated by means of the formula. 
 

R =A(X1 – X11) 80–20 

Where: 
 

R =the amount to be reimbursed 
 

 

A =the amount of the advance which has been 

granted 
 

X1 = the  amount of  proposed  cumulative 

  payments as a percentage of the original 

  amount  of  the  Contract.   This  will 

  exceed 20% but not exceed 80%. 

X11 = the amount of the previous cumulative  
payments as a 

 
percentage of the original amount of the  

Contract. 
 

This figure will be below 80% but not  
less than 20%. 

 

 

d) With each reimbursement the counterpart of the directly 

liable guarantee may be reduced accordingly. 
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24.0 Compensation Events  
24.1 The following issues shall constitute Compensation Events. 

 

 

a) The Employer does not give access to a part of the site by the Site 

Possession Date stated in the Appendix to Conditions of Contract. 

 
b) The Employer modifies the List of Other Contractors, etc., in a 

way that affects the Work of the Contractor under the Contract. 

 

c) The Project Manager orders a delay or does not issue 

drawings, specifications or instructions required for 

execution of the works on time. 

 
d) The Project Manager instructs the contractor to uncover or 

to carry out additional tests upon the work, which is then 

found to have no defects. 

 
e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

 
f) Ground conditions are substantially more3 adverse than could 

reasonably have been assume ed before issuance of the Letter 

of Acceptance from the information issued to tenderers 

(including the site investigation reports), from information 

available publicly and from a visual inspection of the site. 

 

g) The Project Manager gives an instruction for dealing with 

an unforeseen condition, caused by the Employer or 

additional works required for safety or other reasons. 

 
h) Other contractors, public authorities, utilities, or the Employer 

does not work within the dates and other constraints stated in the 

Contract, and they cause delay or extra cost to the Contractor. 

 

i) The effects on the Contractor of any of the Employer’s risks. 

 

j) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

 
k) Other compensation events described in the Contract or 

determined by the Project manager shall apply 
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24.2 If a compensation event would cause additional cost or would prevent the 

work being completed before the Intended Completion Date, the Contract 

Price shall be increased and/or the Intended Completion Date shall be 

extended. The Project Manager shall decide whether and by how much the 

Contract Price shall be increased and whether and by how much the 

Intended Completion Date shall be extended. 

 

24.3 As soon as information demonstrating the effect of each compensation event upon the 

Contractor’s forecast cost has been provided by the Contract, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted accordingly. If the Contractor’s 

forecast is deemed unreasonable, the Project Manager shall adjust the Contract Price 

based on the Project Manager’s own forecast. The Project Manager will assume that the 

Contractor will react competently and promptly to the event. 

 

24.4 The Contractor shall not be entitled to compensation to the extent that the 

Employer’s interests are adversely affected by the Contractor not having 

given early warning or not having co-operated with the Project Manager. 

 

24.5 Prices shall be adjusted for fluctuations in the cost of inputs only if provided 

for in the Appendix to Conditions of Contract. 

 

24.6 The Contractor shall give written notice to the Project Manager of his intention 

to make a claim within thirty days after the event giving rise to the claim has 

first arisen. The claim shall be submitted within thirty days thereafter. 
 

Provided always that should the event giving rise to the claim of continuing effect, 

the Contractor shall submit an interim claim within the said thirty days and a final 

claim within thirty days of the end of the event giving rise to the claim. 

 
 
 
 

25.0 Price Adjustment  
25.1 The Project Manager shall adjust the Contract Price if taxes, duties and other 

levies are changed between the date 30 days before the submission of 

tenders for the Contract and the date of Completion. The adjustment shall 

be the change in the amount of tax payable by the Contractor. 

 

25.2 The Contract Price shall be deemed to be based on exchange rates current at the 

date of tender submission in calculating the cost to the Contractor of materials to be 

specifically imported (by express provision in the Contract Bills of Quantities or 

Specifications) for permanent incorporation in the Works. Unless otherwise stated in 

the Contract, if any time during the period of the Contract exchange rates shall be 

varied and this shall affect the cost to the Contractor of such materials, then the 

Project Manager shall assess the net difference in the cost of such materials. Any 

amount from time to time so assessed shall be added to or deducted from the 

Contract Price, as the case may be. 
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25.3 Unless otherwise stated in the Contract, the Contract Price shall be deemed to 

have been calculated in the manner set out below and in sub-clauses 25.4 and 

25.5 and shall be subject to adjustment in the events specified there under; 

 

 

i) The price contained in the Contract Bills of Quantities shall be 

deemed to be based upon the rates of wages and other 

emoluments and expenses as determined by the Joint Building 

Council of Kenya (J.B.C.) and set out in the schedule of basic 

rates issued 30 days before the date for submission of tenders. 

A copy of the schedule used by the Contractor in his pricing 

shall be attached in the Appendix to Conditions of Contract. 

 

 

ii) Upon J.B.C. determining that any of the said rates of wages or 

other emoluments and expenses are increased or decreased, 

then the Contract Price shall be increased or decreased by the 

amount assessed by the Project Manager based upon the 

difference, expressed as a percentage, between the rate set 

out in the schedule of basic rated issued 30 days before the 

date for submission or tenders and the rate published by the 

J.B.C. and applied to the quantum of labour incorporated 

within the amount of work remaining to be executed at the date 

of publication of such increase or decrease. 
 

iii) No adjustment shall be made in respect of changes in the 

rates of wages and other emoluments and expenses which 

occur after the date of Completion except during such other 

period as may be granted as an extension of time under 

clause 17.0 of these Conditions. 

 

 

25.4 The price contained in the Contract Bills of Quantities shall be deemed to be based upon 

the basic prices of materials to be permanently incorporated in the works as determined 

by the J.B.C. and set out in the schedule of basic rates issued 30 days before the date for 

submission of tenders. A copy of the schedule used by the Contractor in his pricing shall 

be attached in the Appendix to Conditions of Contract. 

 
 

25.5 Upon the J.B.C. determining that any of the said basic prices are increased or 

decreased then the Contract Price shall be increased or decreased by the amount to 

be assessed by the Project Manager based upon the difference between the price 

set out in the schedule of basic rates issued 30 days before the date for submission 

of tenders and the rate published by the J.B.C. and applied to the quantum of the 

relevant materials which have not been taken into account in arriving at the amount 

of any interim certificate under clause 23 of these Conditions issued before the date 

of publication of such increase or decrease. 
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25.6 No adjustment shall be made in respect of changes in basic prices of materials 

which occur after the date for Completion except during such other period as 

may be granted as an extension of time under clause 17.0 of these Conditions. 

 

25.7 The provisions of sub-clause 25.1 to 25.2 herein shall not apply in respect of 

any materials included in the schedule of basic rate. 

 
 

26.0 Retention  
26.1 The Employer shall retain from the payment due to the Contractor the proportion 

stated in the Appendix to Conditions of Contract until Completion of the whole of 

the works. On Completion of the whole of the works, half the total amount retained 

shall be repaid to the Contractor and the remaining half when the Defects Liability 

Period has passed and the Project manager has certified that all defects notified to 

the Contractor before the end of this period have been corrected. 

 
 

27.0 Liquidate Damages  
27.1 The Contractor shall pay liquidated damages to the Employer at the rate 

stated in the Appendix to Conditions of Contract for each day that the actual 

Completion Date is later than the Intended Completion Date. The Employer 

may deduct liquidated damages from payments due to the Contractor. 

Payment of liquidated damages shall not alter the Contractor’s liabilities. 

 

 

27.2 If the Intended Completion Date is extended after liquidated damages have been 

paid, the Project Manager shall correct any overpayment of liquidated damages 

by the Contractor by adjusting the next payment certificate. The Contractor shall 

be paid interest on the overpayment, calculated from the date of payment to the 

date of repayment, at the rate specified in Clause 23.30. 

 

28.0 Securities  
28.1 The Performance Security shall be provided to the Employer not later than the 

date specified in the Letter of Acceptance and shall be issued in an amount and 

form and by a reputable bank acceptable to the Employer, and denominated in 

Kenya shillings. The Performance Security shall be valid until a date 30 days 

beyond the date of issue of the Certificate of Completion. 

 

 

29.0 Dayworks  
29.1 If applicable, the Day works rates in the Contractor’s tender shall be used for 

small additional amounts of work only when the Project Manager has given 

written instructions in advance for additional work to be paid for in that way. 
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29.2 All work to be paid for as Day works shall be recorded by the Contractor on 

Forms approved by the Project Manager. Each completed form shall be verified 

and signed by the Project manager within two days of the work being done. 

 

29.3 The Contractor shall be paid for Day works subject to obtaining signed Day 

works forms. 

 
 

30.0 Liability and Insurance  
30.1 From the Start Date until the Defects Correction Certificate has been issued, 

the following are the Employer’s risks:  
a) The risk of personal injury, death or loss of or damage to property 

(excluding the works, plant, materials and equipment), which are due to; 

i) use or occupation of the site by the works or for the purpose 

of the works, which is the unavoidable result of the works, or 
 

ii) Negligence, breach of statutory duty or interference with 

any legal right by the Employer or by any person 

employed by or contracted to him except the Contractor.  
b) The risk of damage to the works, plant, materials, and equipment 

to the extent that it is due to a fault of the Employer or in 

Employer’s design, or due to war or radioactive contamination 

directly affecting the place where the works are being executed. 

 

 

30.2 From the Completion Date until the Defects Correction Certificate has been 

issued, the risk of loss of or damage to the works, plant, and materials is the 

Employer’s risk except loss or damage due to;  
a) a defect which existed on or before the Completion Date.  
b) An event occurring before the Completion Date, which was not 

itself the Employer’s risk.  
c) The activities of the Contractor on the Site after the Completion Date. 

 

30.3 From the Start Date until the Defects Correction Certificate has been issued, 

the risks of personal injury, death and loss of or damage to property 

(including, without limitation, the works, plant, materials, and equipment) 

which are not Employer’s risk are contractor’s risks. 
 

The Contractor shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of the Defects Liability Period, in the 

amounts stated in the Appendix to Conditions of Contract for the following events; 
 

a) loss of or damage to the works, plant and materials;  
b) loss of or damage to Equipment;  
c) loss of or damage to property (except the works, plant 

materials, and equipment) in connection with the Contract, and  
d) Personal injury or death. 
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30.4 Policies and certificates for insurance shall be delivered by the Contractor to 

the Project Manager for the Project Manager’s approval before the Start 

Date. All such insurance shall provide for compensation required to rectify 

the loss or damage incurred. 

 

30.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may effect the insurance which the Contractor should have provided and 

recover the premiums from payments otherwise due to the Contractor or, if no 

payment is due, the payment of the premiums shall be a debt due. 

 

30.6 Alterations to the terms of insurance shall not be made without the approval 

of the Project Manager. Both parties shall comply with any conditions of 

insurance policies. 

 

 

31.0 Completion and Taking over  
31.1 Upon deciding that the works are complete, the Contractor shall issue a 

written request to the Project Manager to issue a Certificate of Completion 

of the works. The Employer shall take over the site and the works within 

seven (7) days of the Project manager’s issuing a Certificate of Completion. 

 

 

32.0 Final Account  
32.1 The Contractor shall issue the Project Manager with a detailed account of the 

total amount that the Contractor considers payable to him by the Employer 

under Contract before the end of the Defects Liability Period. The Project 

Manager shall issue a Defects Liability Certificate and certify any final payment 

that is due to the Contractor within 30 days of receiving the Contractor’s 

account if it is correct and complete. If it is not, the Project Manager shall issue 

within 30 days a schedule that states the scope of the corrections or additions 

that are necessary. If the final account is still unsatisfactory after it has been 

resubmitted, the Project Manager shall decide on the amount payable to the 

Contractor and issue a Payment Certificate. The Employer shall pay the 

Contractor the amount due in the Final certificate within 60 days. 
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33.0 Termination  
33.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. These fundamental breaches 

of Contract shall include, but shall not be limited to, the following; 

 

 

a) The Contractor stops work for 30 days when no stoppage of 

work is shown on the current program and the stoppage 

has not been authorized by the Project Manager. 

 
b) The Project Manager instructs the Contractor to delay the progress of 

the works, and the instruction is not withdrawn within 30 days. 

 

c) The Contractor is declared bankrupt or goes into liquidation 

other than for a reconstruction or amalgamation. 

 
 

d) A payment certified by the Project Manager is not paid by 

the Employer to the Contractor within 30 days (for Interim 

Certificate) or 60 days (for Final Certificate) of issue. 

 
e) the Project Manager gives notice that failure to correct a 

particular defect is a fundamental breach of Contract and 

the Contractor fails to correct it within a reasonable period 

of time determined by the Project Manager. 

 
 

f) the Contractor does not maintain a security, which is required. 
 

 

33.2 When either party to the contract gives notice of Contract to the Project 

Manager for a cause other than those listed under Clause 33.1 above, the 

Project Manager shall decide whether the breach is fundamental or not. 

 

33.3 Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

 

33.4 If the Contractor is terminated, the contractor shall stop work immediately, 

make the site safe and secure, and leave the site as soon as reasonably 

possible. The Project Manager shall immediately thereafter arrange for a 

meeting for the purpose of taking record of the works executed and 

materials, goods, equipment and temporary buildings on site. 
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34.0 Payment Upon Termination  
34.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Project Manager shall issue a certificate for the value of 

the work done and materials ordered and delivered to site up to the issue of 

the certificate. Additional liquidated damages shall not apply. If the total 

amount due to the Employer exceeds any payment due to the Contractor, 

the difference shall be a debt payable by the contractor. 

 

34.2 If the contract is terminated for the Employer’s convenience or because of a 

fundamental breach of contract by the Employer, the Project Manager shall issue a 

certificate for the value of the work done, materials ordered, the reasonable cost of 

removal of equipment, repatriation of the Contractor’s personnel employed solely on 

the works, and the Contractor’s costs of protecting and securing the works. 

 

34.3 The Employer may employ and pay other persons to carry out and complete 

the works and to rectify and defects and may enter upon the works and use 

all materials on the site, plant, equipment and temporary works. 

 

34.4 The contractor shall, during the execution or after the completion o the works under 

this clause remove from the site as and when required, within such reasonable time 

as the Project Manager may in writing specify, any temporary building, plant, 

machinery, appliances, goods or materials belonging to or hired by him, and in 

default the Employer may (without being responsible for any loss or damage) 

remove and sell any such property of the Contractor, hold the proceeds less all 

costs incurred to the credit of the Contractor. Until after completion of the works 

under this clause the Employer shall not be bound by any other provision of this 

Contract to make any payment to the Contractor, but upon such completion as 

aforesaid and the verification within a reasonable time of the accounts therefore the 

Project Manager shall certify the amount of expenses properly incurred by the 

Employer and, if such amount added to the money paid to the Contractor before 

such determination exceeds the total amount which would have been payable on 

due completion in accordance with this Contract the difference shall be a debt 

payable to the Employer by the Contract; and if the said amount added to the said 

money be less than the said total amount, the difference shall be a debt payable by 

the Employer to the Contractor. 

 

 

35.0 Release from Performance  
35.1 If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of either the Employer or the Contractor, the Project 

Manager shall certify that the Contract has been frustrated. The Contractor shall 

make the site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it. 
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36.0 Corrupt gifts and Payment of Commission  
36.1 The Contractor shall not;  

a) Offer or give or agree to give to any person in the service of the Employer 

any gift or consideration of any kind as an inducement or reward for 

doing or forbearing to do or for having done or forborne to do any act in 

relation to the obtaining or execution of this or any other Contract for the 

Employer or for showing or forbearing to show favour or disfavour to any 

person in relation to this or any other contract for the Employer. 

 
b) Enter into this or any other contract with the Employer in connection with 

which commission has been paid or agreed to be paid by him or on his behalf 

or to his knowledge, unless before the Contract is made particulars of any 

such commission and of the terms and conditions of any agreement for the 

payment thereof have been disclosed in writing to the Employer. 

 
 

Any breach of this Condition by the Contractor or by anyone employed by his or 

acting on his behalf (whether with or without the knowledge of the Contractor) 

shall be an offence under the provisions of the Public Procurement Regulations 

issued under the Exchequer and Audit Act Cap 412 of the Laws of Kenya. 

 

 

37.0 Settlement of Disputes  
37.1 In case any dispute or difference shall arise between the Employer or the Project 

Manager on his behalf and the Contractor, either during the progress or after the 

completion or termination of the works, such dispute shall be notified in writing 

by either party to the other with a request to submit it to arbitration and to 

concur in the appointment of an Arbitrator within thirty days of the notice. The 

dispute shall be referred to the arbitration and final decision of a person to be 

agreed between the parties. Failing agreement to concur in the appointment of 

an Arbitrator, the Arbitrator shall be appointed by the Chairman or Vice 

Chairman of any of the following professional institutions; 
 

(i) Architectural Association of Kenya  
(ii) Institute of Quantity Surveyors of Kenya  
(iii) Association of Consulting Engineers of Kenya  
(iv) Chartered Institute of Arbitrators (Kenya Branch)  
(v) Institute of Engineers of Kenya 

 

On the request of the applying party. The institution written to first by the 

aggrieved party shall take precedence over all other institutions. 

 
 

37.2 The arbitration may be on the construction of this Contract or on any matter or thing 

of whatsoever nature arising hereunder or in connection therewith, including any 

matter or thing left by this Contract to the discretion of the Project Manager, or the 

withholding by the Project Manager of any certificate to which the Contractor may 

claim to be entitled to or the measurement and valuation referred to in clause 23.0 of 
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these conditions, or the rights and liabilities of the parties subsequent to the 

termination of Contract. 

 

37.3 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference has not been 

given by the applying party within ninety days of the occurrence or 

discovery of the matter or issue giving rise to the dispute. 

 

37.4 Notwithstanding the issue of a notice as stated above, the arbitration of such a 

dispute or difference shall not commence unless an attempt has in the first instance 

been made by the parties to settle such dispute or difference amicably with or 

without the assistance of third parties. Proof of such attempt shall be required. 

 

37.5 Notwithstanding anything stated herein the following matters may be 

referred to arbitration before the practical completion of the works or 

abandonment of the works or termination of the Contract by either part: 

 

37.5.1 The appointment of a replacement Project Manager upon the said person 

ceasing to act. 

 

37.5.2 Whether or not the issue of an instruction by the Project Manager is 

empowered by these Conditions. 

 

37.5.3 Whether or not a certificate has been improperly withheld or is not in 

accordance with these Conditions. 

 

37.5.4 Any dispute or difference arising in respect of war risks or war damage. 
 

 

37.6 All other matter shall only be referred to arbitration after the completion or 

alleged completion of the works or termination or alleged termination of the 

Contract, unless the Employer and the Contractor agree otherwise in writing. 

 

37.7 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to direct such measurements, computations, tests or valuations as 

may in his opinion be decision, requirement or notice and to determine all 

matters in dispute which shall be submitted to him in the same manner as if 

no such certificate, opinion, decision requirement or notice had been given. 

 

37.8 The Arbitrator shall, without prejudice to the generality of his powers, have 

powers to open up, review and revise any certificate, opinion, decision, 

requirement or notice and to determine all matters in dispute which shall be 

submitted to him in the same manner as if no such certificate, opinion, 

decision, requirement or notice had been given. 

 

37.9 The award of such Arbitrator shall be final and binding upon the parties. 
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APPENDIX TO CONDITIONS OF CONTRACT 
 

1. CONDITIONS OF CONTRACT CLAUSE 1 

 
The Employer is: Machakos University 

 
Name of Employer’s Representative: The Vice Chancellor 

 
Address: P.O. Box 136-90100, MACHAKOS 

 
2. CONDITIONS OF CONTRACT CLAUSE 1 

 

The Project Manager is: Works Secretary, State Department of Public Works, 
 

Address: P.O. Box 30743 - 00100, NAIROBI 
 

Telephone: 2723101 
 

3. CONDITIONS OF CONTRACT CLAUSE 1 
 

The name (and identification number) of the Contract is: PROPOSED 

CONSTRUCTION OF TUITION AND OFFICE BLOCK FOR MACHAKOS 

UNIVERSITY 
 

W.P. ITEM NO. D106/EN/MKS/1601 JOB NO. 10161A 
 

4. CONDITIONS OF CONTRACT CLAUSE 1 
 

The Contract Works consist of Supply, Installation, Testing and 

Commissioning of Audio Visual and Voice Evacuation System. 
 

5. CONDITIONS OF CONTRACT CLAUSE 1 
 

The start date shall be as stated in the letter of acceptance 
 

6. CONDITIONS OF CONTRACT CLAUSE 1 
 

The Intended Completion Date for the whole of the Works shall be as stated 

in the Letter of Acceptance. 
 

7. CONDITIONS OF CONTRACT CLAUSE 2 
 

The following documents also form part of the Contract: Only as listed in 

Clause 2 of the Conditions of Contract. 
 

The Site Possession Date shall be as stated in the Letter of Acceptance. 
 

8. CONDITIONS OF CONTRACT CLAUSE 1 

The Site is located at Machakos University 

9. CONDITIONS OF CONTRACT CLAUSE 13 
 

The contractor shall submit a revised program for the works within 7 

days of delivery of the letter of acceptance. 
 

10. CONDITIONS OF CONTRACT CLAUSE 1 
 

The Defects Liability Period is 12 months from Practical Completion Date 
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11. CONDITIONS OF CONTRACT CLAUSE 32 
 

Period of final measurement: 6 months after practical completion 
 

12. CONDITIONS OF CONTRACT CLAUSE 27 
 

Liquidated and Ascertained damages: At the rate of KShs. 5,000.00 per week 

or part thereof 
 

13. CONDITIONS OF CONTRACT CLAUSE 23 
 

Period of honouring certificate : 45 days 

Percentage of certified value retained : 10% 

Limit of certified value retained : 5% 
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SUB-CONTRACT AGREEMENT 
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1.0 AGREEMENT 

 

1.1 This agreement is made 
 

on…………………………………………………………………………..between 
 

……………………………………………………………………………………… 
 

………..of (or whose registered office is situated at) 
 

……………………………………………………………………………………… 
 

…………………………………………………………………………(Hereinafter 
 

called “the Contractor”) of the one part 
 

……………………….…………………..and……………………………………… 
 

……………………………………………………………..of (or whole registered 
 

office is situated at) 
 

………………….…………………………………………………………………… 
 

…………………………………………………………………………..(Hereinafter 
 

called “the Sub-Contractor”) of the other part: 
 
 
 

1.2 SUPPLEMENTAL to an agreement (hereinafter referred to as the “the main 
 

contract”) made 

on…………………………………………………………………………………… 
 

………………….Between………………………………………………………… 
 

…………………………………….……………………………….…………………. 
 

(hereinafter called “the Employer”) of the one part and the Contractor 

of the other part based on the Agreement and Conditions of Contract 

for Building Works, published by the Joint Building Council, Kenya 

…….………………. edition. 
 

1.3 WHEREAS the contractor is desirous of sub-letting to the Sub-Contractor 
 

……………………………………………………………………………………… 
 

……………………………………………………………………………………… 
 

……………………………………………………………………………………… 
 

hereinafter called “the sub-contractor works” 
 

at…………………………………………………on Land Reference 
 

No……………………………...being part of the main contract works. 
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1.4 And whereas the Sub-Contractor has supplied the Contractor with a 

priced copy of the bills of quantities (hereinafter referred to as “the sub-

contractor bills”), where applicable, which together with the drawings 

numbered…………………………………………………………………………… 
 

……………………………………………………………………………………….. 
 

(Hereinafter referred to as “the sub-contract drawings), the 

specifications and the conditions of sub-contract have been signed 

by or on behalf of the parties thereto. 
 

And whereas the Sub-Contractor has had reasonable opportunity of 

inspecting the main contract or a copy thereof except the detailed prices 

of the Contractor included in the bills of quantities or schedule of rates. 
 

1.5 And whereas the Architect, with the approval of the Employer, has 

nominated the Sub-Contractor to carry out the works described at 

clause 1.3 herein: 
 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 

1.6 For the consideration herein stated, the Sub-Contractor shall upon and 

subject to the conditions annexed hereto carry out and complete the sub-

contract works shown upon the sub-contract drawings and described by or 

referred to in the sub-contract bills, specifications and in the said conditions. 

 

1.7 The Contractor shall pay the Sub-Contractor the sum of the Kshs (in words)  
………………………………………………………………………………………... 

 
……………………………………………………………………………...…………  
……………………………………… (Kshs……………….….…….………………) 

 

(Hereinafter referred to as “the sub-contractor price”) or such sum as 

shall become payable hereinafter at the times and in manner specified 

in the said conditions. 
 

1.8 The term ‘Architect’, ‘Quantity Surveyor’ and ‘Engineer’, where 

applicable, shall refer to the persons appointed by the Employer to 

administer the sub-contract in accordance with the main contract 

agreement. Where applicable reference to the Architect shall be 

deemed to include reference to the Engineer. 

 

1.9 In the event of the need to appoint a replacement Architect, Quantity 

Surveyor, Engineer or other specialist (whether named in this agreement 

or not) the Employer shall make such appointment as soon as practicable 

after the need for such appointment arises and shall communicate the 

appointment to the Sub-Contract through the Contractor. 

 

1.10 Where the sub-contract does not incorporate bills of quantities, the term 

“sub-contract bills” and “bills of quantities” wherever appearing shall be 

deemed deleted and replaced with the term “schedule of rates” as applicable. 
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1.11 The terms defined in clause 1.0 of the main contract shall have the 

same meaning in this sub-contract as that assigned to them therein. 

 

1.12 AS WITNESS the hands of the said parties; 
 

 

Signed by the said 
 

…………………………………………………………. (Contractor) 
 

 

In the presence of 
 

 

Name ………………………………………………………………. 
 

 

Address ……………………………………………………………. 
 

 

Signed by the said 
 

 

………………………………………………….. (Sub-Contractor) 
 

 

In the presence of 
 

 

Name ……………………………………………………………… 
 

 

Address …………………………………………………………… 
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CONDITIONS OF SUB-CONTRACT 
 

2.0 GENERAL OBLIGATIONS OF THE CONTRACTOR The 

Contractor shall: 

2.1 Timeously obtain from the Architect on behalf of the Sub-Contractor all 

drawings, necessary details, instructions and other information required by 

the Sub-Contractor for the proper carrying out of the sub-contract works. 

 

2.2 Provide all such facilities and attend upon the Sub-Contractor as required 

and as provided in the specifications, bills of quantities and these conditions 

to the extent compatible with the provisions of the main contract 

 

2.3 Observe, perform and comply with all the provisions of the main 

contract and of this sub-contract on the part of the Contractor to be 

observed, performed and complied with to ensure satisfactory 

completion of the sub-contract works. 

 

 

3.0 GENERAL OBLIGATIONS OF THE SUB-CONTRACTOR  
3.1 The Sub-Contractor shall be deemed to have notice of all the provisions 

of the main contract except the detailed prices of the Contractor included 

in the bills of quantities or in the schedule of rates. 
 

3.2 The Sub-Contractor shall carry out and complete the sub-contract 

works in accordance with this sub-contract and in all respects to the 

reasonable satisfaction of the Contractor and of the Architect and in 

conformity with all reasonable directions and requirements of the 

Contractor regulating the due carrying out of the contract works. 

 

3.3 The Sub-Contractor shall observe, perform and comply with all the provisions 

of the main contract on the part of the Sub-Contractor to be observed, 

performed and complied with so far as they relate and apply to the sub-

contract works or any portion thereof and are not inconsistent with the 

expressions of this sub-contract as if all the same were set out herein. 

 

3.4 Without prejudice to the generality of the foregoing requirements, the 

Sub-Contractor shall especially observe perform and comply with the 

provisions of clauses 9.0, 18.0, 19.0 22.0, 30.0, 31.0, 34.0 and 36.0 of 

the main contract as they apply to the sub-contract works 

 

4.0 SUB-CONTRACT DOCUMENTS  
4.1 The sub-contract documents for use in the carrying out of the sub-

contract works shall be: - 
 

4.1.1 The agreement and these conditions  
4.1.2 The sub-contract drawings as listed in the agreement  
4.1.3 The sub-contract bill of quantities or schedule of rates as applicable  
4.1.4 The specifications as separately supplied or as contained in the 

sub-contract bills. 
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4.2 Upon the execution of the sub-contract, the Contractor shall register 

the agreement with the relevant statutory authority and pay all fees, 

charges, taxes, duties and all costs arising therefrom. 

 

4.3 The manner of supplying contract documents, their custody, display on 

site and their interpretation in the event of discrepancies shall be as 

provided in the main contract in respect of the main contract documents 

with the necessary amendments made to refer to the sub-contract. 

 

5.0 GENERAL LIABILITY OF THE SUB-CONTRACTOR 
 

 

5.1 The Sub-Contractor shall be liable for and shall indemnify the 

Contractor against and from:  
5.1.1 Any breach, non-observance or non-performance by the Sub-

Contractor, his servants or agents of any of the said provisions 

of the main contract and of this sub-contract.  
5.1.2 Any act or omission of the Sub-Contractor, his servants or 

agents which involve the Contractor in any liability to the 

Employer under the main contract  
5.1.3 Any claim, damage, loss or expense due to or resulting from 

any negligence or breach of duty on the part of the Sub-

Contractor, his servants or agents.  
5.1.4 Any loss or damage resulting from any claim under any statute 

or common law by an employee of the Sub-Contractor in 

respect of personal injury or death arising out of or in the 

course of his employment. 

 

5.2 Provided that nothing contained in this sub-contract shall impose any liability 

on the Sub-Contractor in respect of any negligence or breach of duty on the 

part of the Employer, the Contractor, other sub-contractors or their 

respective servants or agents nor create any privity of contract between the 

Sub-Contractor and the Employer or any other sub-contractor. 

 

6.0 INSURANCE AGAINST INJURY TO PERSONS AND PROPERTY  
6.1 Without prejudice to his liability to indemnify the Contractor under 

clause 5.0 above, the Sub-Contractor shall maintain: -  
6.1.1 Such insurances as are necessary to cover the liability of the Sub-

Contractor in respect of injury or damage to property including 

damage to the works arising out of or in the course of or by 

reason of the carrying out of the sub-contract works except for 

liability against the contingencies specified at clause 6.3 herein. 

6.1.2 The insurances required under sub clause 6.1.1 and 6.1.2 above shall 

be placed with insurers approved by the Contractor and the Architect. 
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6.2 Notwithstanding the provisions of clause 23.0 of these conditions, the 

Contractor shall not be obliged to make payments to the Sub-

Contractor before the said policies have been provided. 

 

6.3 Where clause 13.0 of the main contract applies, the sub-contract works, 

including materials and goods of the sub-Contractor delivered to the 

works, shall as regards loss or damage by the contingencies stated at 

clause 13.0 therein, namely, fire, earthquake, fire following earthquake, 

lightning, explosion, storm, tempest, flood, bursting or overflowing of 

water tanks, apparatus or pipes, aircraft and other aerial devices or 

articles dropped therefrom, riot and civil commotion, be at the sole risk of 

the contractor. The Contractor shall cover his liability for the works by 

procuring insurances as required in the said clause. 

 

6.4 Where clause 14.0 or 15.0 or the main contract applies, the sub-contract 

works, including materials and goods of the Sub-Contractor delivered to the 

works shall, as regards loss or damage by the contingencies stated therein 

be at the sole risk of the Employer. The Employer shall cover his liability for 

the works by procuring insurances as required in the said clause. 

 

6.5 The Sub-Contractor shall observe and comply with the conditions contained in 

the policy or policies of insurance of the Contractor or of the Employer, as the 

case may be, as regards loss or damage which may be caused by the stated 

contingencies. For this purpose, the Contractor or the Employer as the case may 

be, shall avail the said policies to the Sub-Contractor for his perusal. 

 

6.6 If any loss or damage affecting the sub-contract works or any part thereof or 

 any unfixed goods or materials is occasioned by any one or more of the 

 said contingencies, then,      

 6.6.1 The occurrence of such loss or damage shall be disregarded in 

  computing any amounts payable to the Sub-Contractor under the 

  sub-contract, and      

 6.6.2 The Sub-Contractor shall, with due diligence, restore the  work 

  damaged, replace or repair any unfixed materials or goods which 

  have been destroyed or damaged, remove and dispose of any 

  debris and proceed with the carrying out and completion of the 

  sub-contract works.      

 6.6.3 The restoration of work damaged the replacement and repair of 

  unfixed materials and goods and the removal of debris shall 

  be deemed to be a variation required by the Architect. Such work 

  shall be paid for in accordance with clause 30.0 of the main contract. 
 

 

7.0 PERFORMANCE BOND 
 

Before commencing the works, the Sub-Contractor shall provide one surety who 

must be an established bank or insurance company to the approval of the Contractor 
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and who will be bound to the Contractor in the sum equivalent to seven and a 

half per cent (7.5%) of the sub-contract price for the due performance of the sub-

contract until the certified date of practical completion. Notwithstanding the 

provisions of clause 23.0 of these conditions, no payments shall be made to the 

Sub-Contractor before the said bond is provided. 

 

8.0 POSSESSION OF SITE AND COMMENCEMENT OF WORKS  
8.1 Within the period stated in the appendix to these conditions, the Contractor 

shall give possession of the site works to the Sub-Contractor and such 

access as may be necessary to enable the Sub-Contractor to commence and 

proceed with the sub-contract works in accordance with the sub-contract. 

8.2 On or before the date for commencement of works stated in the appendix 

to these conditions, the Sub-Contractor shall commence the carrying out 

of the sub-contract works and shall proceed regularly and diligently with 

the same in accordance with the sub-contract programme, the main 

contract programme and or with the progress of the main contract works 

and complete on or before the date stated in the appendix to these 

conditions as the date for practical completion or within any extended 

time granted under clause 25.0 of these conditions. 

 

9.0 ARCHITECT’S INSTRUCTIONS  
9.1 The Sub-Contractor shall forthwith comply with all the instructions issued 

to him by the Architect, either directly or through the Contractor, in 

regard to any matter in respect of which the Architect is expressly 

empowered by the main contract conditions to issue instructions. 
 

9.2 The manner of complying with or querying the validity of an 

Architect’s instruction shall be as provided in clause 22.0 of the main 

contract. The Sub-Contractor shall not be obliged to carry our 

instructions not issued in the manner provided therein. 

 

10.0 VARIATIONS  

10.1 The term “variation” shall have the meaning assigned to it at clause 30.0  of 

 the main contract. 

10.2 The valuation of variations shall be made by the Quantity Surveyor in 

 accordance with sub-clause 30.6 of the main contract. 

10.3 Effect shall be given to the measurement and valuation of variations in 

 interim certificates and by the adjustment of the sub-contract price. 

 

11.0 LIABILITY FOR OWN EQUIPMENT 
 

The construction equipment and other property belonging to or provided by the Sub-

Contractor and brought onto the site for carrying out the works shall be at the sole 

risk of the Sub-Contractor. Any loss or damage to the same or caused by the same 

shall, except for any loss or damage due to any negligence, omission or default of 

the Contractor, be at the sole risk of the Sub-Contractor who shall indemnify the 

Contractor against loss, damage or claims in respect thereof. Insurance against any 

such loss, damage or claims shall be the sole responsibility of the Sub-Contractor. 
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12.0 PROVISION OF FACILITIES BY THE CONTRACTOR  
12.1 Where provided in the main contract, the Contractor shall supply at his 

own cost all necessary water, lighting, electric power, telephones and 

security required for the sub-contract works. Where not so provided, the 

Sub-Contractor shall provide the said services at his own cost. 
 

12.2 Except as otherwise provided in the main contract, the Sub-

Contractor shall construct at his own expense all necessary 

workshops, stores, offices, workers’ accommodation and other 

temporary buildings required for the carrying out of the works at such 

places on site as the Contractor shall identify.  
The Contractor undertakes to give the sub-Contractor the required space 

and all reasonable facilities for such construction. Upon practical completion 

of the works, the Sub-contractor shall remove the said facilities and reinstate 

disturbed surface to the satisfaction of the Contractor. 
 

12.3 The Contractor shall provide, without charge, general attendance to 

the Sub-Contractor to facilitate the carrying out of the works which 

attendance shall include facilities for access to and movement within 

the site and sections or parts of the building or buildings where the 

sub-contract works are being carried out, the use of temporary roads, 

paths and access ways, sanitary and welfare facilities.  
12.4 The Contractor shall permit the Sub-Contractor to use, without charge, at all 

reasonable times, any scaffolding and hoisting equipment belonging to or 

provided by the Contractor while it remains so erected upon the site. The use 

by the Sub-Contractor of any other equipment, facilities or services provided 

by the Contractor for the works shall be subject to private arrangements 

between the parties hereto and shall not be regulated by these conditions. 
 

12.5 Provided that such use of the scaffolding and hoisting equipment shall be 

on the express condition that no warranty or other liability on the part of 

the Contractor shall be created or implied in regard to fitness, condition 

or suitability for the intended purpose except that the Sub-Contractor 

shall be liable for any damage caused thereto or thereby. 

12.6 Where required, the Contractor shall provide the facilities, equipment 

and the like and carry out any necessary builder’ works within a 

reasonable time of the request by the Sub-Contractor to enable timely 

performance of the sub-contract. 

 

 

13.0 LIABILITY FOR OWN WORK  
13.1 The Contractor and the Sub-Contractor shall be liable for the due 

carrying out of their respective works in accordance with their 

respective contracts without causing damage or injury to the works of 

the other sub-contractors, and in particular:  
13.2 Should the carrying out of the sub-contract works cause injury or damage to 

the main contract works, or to the work of the other sub-contractors, the Sub-

contractor shall rectify the damage so caused at his own cost. 
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13.3 Should the carrying out of the main contract works cause damage or 

injury to the sub-contract works, the Contractor shall rectify the 

damage at his own cost.  
13.4 If in the course of carrying out the sub-contract works, the Sub-

Contractor is required to carry out work not included in his sub-contract 

by reason of any materials of workmanship not being in accordance with 

the main contract or with other sub-contracts, the Contractor shall 

reimburse the Sub-Contractor the expenses incurred therein. 

 

14.0 CO-OPERATION IN USE OF FACILITIES  
14.1 The Contractor and the Sub-Contractor undertake to co-operate with each 

other and co-ordinate work arrangements and procedures required in 

carrying preventing interference, disruption or disturbance to the 

progress of the works or to the activities of other sub-contractors. 
 

14.2 The Contractor and the Sub-Contractor undertake not to wrongfully 

use or interfere with equipment, scaffolding, appliances, ways, 

temporary works, temporary buildings and other property belonging 

to or provided by the other part or by other sub-contractors.  
14.3 Provided that nothing contained in this clause shall prejudice or limit 

the rights of the Contractor or of the sub-Contractor in carrying out 

their respective statutory and or contractual duties under this sub-

contract or under the main contract. 

 

15.0 ASSIGNMENT AND SUBLETTING  
15.1 Neither the Contractor nor the Sub-Contractor shall, without the written 

consent of the other and the Employer, assign this sub-contract.  
15.2 The Sub-Contractor shall not sub-let the whole of the works without 

the written consent of the Contractor and the Architect.  
15.3 Provided that any assignment and any sub-contracts as well as this 

sub-contract shall terminate immediately upon (for whatever reason) 

of the main contract.  
16.0 WORK PRIOR TO APPOINTMENT OF CONTRACTOR  

16.1 Where the Sub-Contractor is appointed before the Contractor is appointed, 

any work done by the Sub-Contractor prior to the said appointment shall be 

treated as a separate contract between the Employer and the Sub-Contractor 

and shall be valued by the Quantity Surveyor and paid for directly by the 

Employer without the involvement of the Contractor. 
 

16.2 Where the Sub-Contractor is appointed before the Contractor is appointed, 

the Sub-Contractor shall be permitted, when the identity of the Contractor is 

known and within 30 days thereof, to raise objections (on reasonable 

grounds) against entering into a sub-contract with the Contractor 
 

16.3 Where work which is outside the sub-contract is ordered directly by 

Employer or the Architect, that work shall be treated as a separate contract 

between the Sub-Contractor and the Employer and shall be valued and paid 

for directly to the Sub-Contractor in accordance with sub-clause 16.1 herein 

without the involvement of the Contractor. The cost of equipment, facilities 

and the like provided by the Contractor to the Sub-contractor and any 
 

9 



builder’s work carried out by the Contractor with regard to such work 

shall be paid directly by the Sub-Contractor to the Contractor. 

 

17.0 SUB-CONTRACTOR DESIGN 
 

Where the sub-contract includes a design component by the Sub-Contractor, 

the design shall be to the approval of the Architect and the Employer. Not 

withstanding and approvals, the Sub-Contractor shall be liable directly to the 

Employer for any consequences of failure of the design to comply with the 

requirements of the Employer or to be fit or suitable for the purposes for 

which the sub-contract works or the relevant part thereof were intended. 

 

 

18.0 SPECIFICATION OF GOODS, MATERIALS AND WORKMANSHIP  
18.1 All materials, goods and workmanship shall, so far as procurable, be 

of the respective kinds and standards described in the sub-contract 

bills, specifications and drawings.  
18.2 The provisions of clause 23.0 of the main contract regulating the 

procurement, specification and quality assurance of materials, processes 

and workmanship and the requirements of clause 24.0 therein dealing with 

the provision of samples and the carrying out of specified tests shall apply to 

the sub-contract in the same manner as they apply to the main contract. 

 

 

19.0 COMPLIANCE WITH STATUTORY AND OTHER REGULATIONS 
 

The Sub-Contract shall comply with all statutory and other regulations of 

competent authorities regulating the carrying out of the works in accordance 

with the provisions of clause 17.0 of the main contract, as applicable. 

 

 

20.0 ROYALTIES AND PATENT RIGHTS  
20.1 All royalties or other sums payable in respect of the supply and use of any 

patented articles, processes or inventions in carrying out the works as 

described by or referred to in the sub-contract bills, specifications or 

drawings shall be deemed to have been included in the sub-contract price. 
 

20.2 The provision of clause 25.0 of the main contract dealing with the 

same shall apply to the sub-contract in the same manner as they 

apply to the main contract. 

 

 

21.0 ANTIQUITIES AND OTHER OBJECTS OF VALUE 
 

All fossils, antiquities and other objects of interest or value which may be found on 

the site or in excavating the same during the progress of the sub-contract shall be 

dealt with in accordance with the provisions of clause 44.0 of the main contract. 
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22.0 SUSPENSION OF WORKS  
22.1 An instruction by the Architect to postpone or suspend the works 

under clause 28.0 of the main contract shall have the same effect on 

the sub-contract works as it has on the main contract works.  
22.2 If the suspension arises due to default by the contractor and the sub-contract 

works are adversely affected by the suspension, the sub-contractor shall be 

entitled to reimbursement by the contractor of all expenses arising therefrom. 
 

22.3 If the suspension arises due to default by the sub-contractor, the sub-

contractor shall be liable to the contractor for all expenses arising therefrom. 

22.4 A notice by the contractor to suspend the works under clause 29.0 of 

the main contract shall have the same effect on the sub-contract 

works as it has on the main contract works.  
22.5 Should the sub-contract works be adversely affected by suspension under 

clause 29.0 of the main contract, the sub-contractor shall be entitled to the 

remedies provided for at clauses 25.0 and 26.0 of this sub-contract. 

 

23.0 PAYMENTS  
23.1 Procedures for originating and processing applications for payments 

and payment certificates as regards the sub-contract works shall be 

the same as those prescribed for the Contractor in the main contract 

at clause 34.0. All references therein to the contractor shall be 

deemed to include references to the Sub-contractor.  
23.2 Before submitting an application for payment to the Quantity Surveyor 

in accordance with clause 34.1 of the main contract, the Contractor 

shall give the Sub-Contractor a notice of not less than 7 days to 

submit the details of the amounts which the Sub-Contractor 

considers himself entitled to for the relevant period. Such details, 

when received, shall be annexed to the said Contractor’s application.  
23.3 Where it is necessary to measure the sub-contract works for purpose 

of interim valuation or for the preparation of the final account, the 

Quantity Surveyor shall give the Sub-Contractor a reasonable 

opportunity to be present at the time of the measurements and to take 

notes and measurements as he may require.  
23.4 Neither the Quantity Surveyor nor the Architect shall be bound to issue a 

valuation or a payment certificate in respect of the sub-contract works, as 

the case may be, whose value is less than the amount stated in the 

appendix to these conditions as the minimum amount of a payment 

certificate before the issue of the certificate of practical completion of the 

main contract or of the sub-contract, as applicable. 

 

23.5 Provided that where the minimum amount of a certificate inserted in the 

appendix to these conditions has been achieved but the corresponding 

minimum inserted in the appendix to the main contract in respect of the 

Contractor’s work has not been achieved, or the Contractor has not 

applied for payment within the stated period, the Architect may with the 

consent of the Contractor, issue a payment certificate directly to the Sub-

Contractor for payment by the Employer. 
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23.6 Within 7 days of receipt by the Contractor of payment by the Employer, 

the Contractor shall notify and pay to the Sub-Contractor the total value 

certified therein in respect of the sub-contract works less the portion of 

the retention money attributable to the sub-contract works and less 

amounts previously paid to the Sub-Contractor. 

 

 

23.7 Where certificates are not paid by the Employer within the prescribed 

period, the Sub-Contractor shall be entitled to be paid by the Contractor, 

upon receipt of payment from the Employer, the interest certified for the 

delay in accordance with sub-clause 34.6 of the main contract in respect 

of the portion of the sub-contract works included in the certificate. 

 

23.8 Where the Contractor has received payment from the Employer but 

has not released the appropriate amount to the Sub-Contractor within 

the stated period, the Contractor shall pay to the Sub-Contractor in 

addition to the amount not paid, simple interest on the unpaid amount 

for the period it remains unpaid at the commercial bank lending rate 

in force during the period of default. 

 

23.9 If, upon application by the Sub-Contractor and Architect agree, or if the 

Contractor fails to make payment to the Sub-Contractor in accordance 

with sub-clause 23.6 herein and continues such default for 14 days 

thereafter, the Architect may issue a payment certificate directly to the 

Sub-Contractor for payment by the Employer, where applicable, and 

deduct the amount from subsequent payment to the Contractor. 

 

23.10 Upon the issue of the certificate of practical completion and the release of 

one half of the total amount of the retention of money to the Contractor, 

the Contractor shall pay the portion attributable to the sub-contract to the 

Sub-Contractor within 7 days of receipt of the payment. 

 

23.11 Upon the issue of the certificate of rectification of defects and receipt of the 

balance of the retention money by the Contractor, the Contractor shall pay 

the balance of the portion of the retention money attributable to the sub-

contract to the Sub-Contractor within 7 days of receipt of the payment. 

 

23.12 The sub-contract final account shall be agreed between the Sub-

Contractor, the Contractor, the Quantity Surveyor and the Architect 

and shall be annexed to the Contractor’s final accounts which shall 

be agreed as provided for in the main contract. For purpose of 

finalizing the accounts, the Quantity Surveyor may request the Sub-

Contractor to submit further documents as he may deem necessary. 
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23.13 The final certificate issued under sub-clause 34.21 of the main 

contract shall be final and binding on the Sub-Contractor in the same 

manner it is binding on the Contractor. 

 

23.14 If the Architect desires to secure final payment to the Sub-Contractor 

before final payment is due to the Contractor, the provisions of sub-

clause 31.10 of the main contract shall apply. 

 

23.15 The Contractor shall be entitled to deduct from or set off against any 

money due from him to the Sub-Contractor in interim certificates any 

sum or sums which the Sub-Contractor is liable to pay to the 

Contractor arising under or in connection with the sub-contract. 

 

24.0 PRACTICAL COMPLETION AND DEFECTS LIABILITY  
24.1 The Sub-Contractor shall proceed with the works regularly and 

diligently and complete the same within the period stated in the 

appendix to this sub-contract or within such extended period as may 

be granted under clause 25.0 of this sub-contract. 

 

24.2 Where the sub-contract works are to be completed in sections or 

where the sub-contract works are to be -completed in advance of the 

main contract works, the provisions of clause 42.0 of the main 

contract shall apply, as appropriate, to the sub-contractor in the same 

manner as they apply to the main contract. 

 

24.3 The procedures for certifying practical completion and for dealing with 

defects in the sub-contract works as well as the main contract works are 

as prescribed at clause 41.0 of the main contract. Upon the issue of the 

certificate of practical completion of the whole of the works or of the sub-

contract works, as applicable, the Sub-contractor shall be entitled to 

release of one half of the retention money attributable to the sub-contract 

works within 7 days after the Contractor has received payment. 

 

24.4 The balance of the retention money shall be released to the Sub-

Contractor after the defects appearing in the works have been 

rectified in accordance with sub-clause 41.6 and 41.7 of the main 

contract and after the Contractor has received the said payment as 

provided for in sub-clause 34.16.3 of the main contract. 

 

 

25.0 EXTENSION OF TIME  
25.1 Upon it becoming reasonably apparent that the progress of the sub-contract 

works is or will be delayed, the Sub-Contractor shall forthwith give written 

notice of the cause of the delay to the Contractor and to the Architect with 

supporting details showing the extent of delay caused or likely to be caused. 

Thereafter, the Architect shall evaluate the information supplied by the Sub-

Contractor and if in his opinion the completion of the works is likely to be or 
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has been delayed beyond the date for practical completion stated in the 

appendix to these conditions or beyond any extended time previously fixed 

under this clause, by any of the reasons entitling the Contractor to extension 

of time under sub-clause 36.1 of the main contract, then the Architect shall, 

so soon as he is able estimate the length of the delay beyond the date or time 

aforesaid, recommend to the Contractor a fair and reasonable extension of 

time to be granted for the completion of the sub-contract works. 

 

25.2 Thereupon, the Contractor shall grant in writing to the Sub-Contractor the 

recommended time. Provided that the Contractor shall not grant any 

extension of time to the Sub-Contractor without the written recommendation 

of the Architect. And provided that the Sub-Contractor shall constantly use 
 

his best endeavors to prevent delay and shall do all that may be 

reasonably required to proceed with the works. 

 

25.3 The procedures for dealing with requests for extension of time and 

the observance of time limits prescribed at clause 36.0 of the main 

contract shall apply to the sub-contract in the same manner as they 

apply to the main contract. 

 

 

26.0   LOSS AND EXPENSE CAUSED BY DISTURBANCE OF REGULAR PROGRESS 

26.1   If upon written application being made by the Sub-Contractor to the 

Contractor and to the Architect, the Architect is of the opinion that the Sub-

Contractor has been involved in direct loss and or expense, for which he would not 

be reimbursed by a payment made under any other provision in this sub-contract, 

by reasons of the regular progress of the sub-contract works or any part thereof 

having been materially affected by any of the reasons which would entitle the 

Contractor to reimbursement under clause 37.0 of the main contract, the Quantity 

Surveyor shall assess the amount of such loss and  
or expense.  

26.2 Any amount so assessed shall be added to the sub-contract price and if 

an interim certificate is issued after the date of assessment; any such 

amount shall be added to the amount which would otherwise be stated as 

due in such certificate as regards the Sub-Contractor’s entitlement. 
 

26.3 The procedures for dealing with loss and or expense claims prescribed at 

clause 37.0 of the main contract shall apply to the sub-contract in the 

same manner as they apply to the main contract, as appropriate. 

 

27.0 DAMAGES FOR DELAY IN COMPLETION  
27.1 If the Sub-Contractor fails to complete the sub -contract works by the date for 

practical completion stated in the appendix to these conditions or within any 

extended time fixed under clause 25.0 herein, and the Architect certifies in writing 

that in his opinion the same ought reasonably so to have been completed, then 

the Sub-Contractor shall pay or allow to the Contractor a sum calculated at the 

rate stated in the said appendix as liquidated damages for 
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the period during which the works shall so remain or have remained 

incomplete.  
27.2 The Contractor may deduct such sum from any money due or to become due 

to the Sub-Contractor under the sub-contract or recover the same from the 

Sub-Contractor as a debt. Provided that the Contractor shall not be entitled to 

recover any liquidated damages from the Sub-Contractor without first 

obtaining the Architect’s certificate of delay prescribed herein. 

 

28.0 FLUCTUATIONS  
28.1 Unless otherwise stated in the sub-contract bills or specifications, the 

sub-contract price shall be deemed to have been calculated to include 

all duties and taxes imposed by statutory and other competent 

authorities in the country where the works are being carried out, and 

 

28.2 The sub-contract price shall be deemed to be based on currency exchange 

rates current at the date of tender as regards materials or goods to be 

specifically imported for permanent incorporation in the works. 

 

28.3 Should duties, taxes and exchange rates vary during the period of the 

contract, compensation thereof shall be calculated in accordance with 

sub-clause 35.1 and 35.2 of the main contract. 

 

28.4 Compensation for change in prices of goods and materials incorporated 

in the works and in the rates of wages provided for at sub-clause 35.3, 

35.4 and 35.5 of the main contract shall not apply to the sub-contract 

unless specifically provided for in the bill of quantities or specifications. 

 

29.0 TERMINATION OF MAIN CONTRACT  
29.1 If, for any reason, the contractor’s employment is terminated either 

under clause 38.0, 39.0 or 40.0 of the main contract, this sub-contract 

shall thereupon also terminate.  
29.2 Upon termination, the sub-contractor shall cease all work and vacate 

the site. He shall not remove any equipment or any materials brought 

onto the site for the carrying out of the works without the written 

approval of the contractor and the Architect  
29.3 Where the termination of the main contract occurs without the default 

of the sub-contractor, the sub-contractor shall be paid by the 

contractor for work done in the like manner as the Contractor is paid 

at clause 39.5 of the main contract.  
29.4 Where the termination of main contract arises from the default by the 

sub-contractor, the adjustment of the sub-contract accounts shall be 

performed in the like manner as is provided at sub-clause 38.8 of the 

main contract regarding the main contract accounts. 

 

30.0 TERMINATION OF SUB-CONTRACT.  
30.1 Without prejudice to any other rights and remedies which the contractor may 

possess, if the sub-contractor shall make default in any one or more of the 
 

15 



respects which would entitle the employer to terminate the main contract 

under clause 38.0 therein, the contractor shall give the sub-contractor a 

notice, with a copy to the Architect and to the employer by registered 

post of recorded delivery specifying the default. Should the sub-

contractor continue the default for 14 days after receipt of such notice or 

at any time thereafter repeat such default and should the Architect certify 

that the sub-contractor is in default, the contractor may terminate the Sub 

-contract forthwith after the expiry of the notice provided that the notice 

is not given unreasonably or vexatiously. The termination letter shall be 

copied to the Architect and to the Employer. 

 

30.2 Where the sub-contract is terminated due to the default of the sub- 

contractor as in sub-clause 30.1 herein, the adjustment of sub-contract 

accounts shall be performed in the like manner as is provided at sub-

clause 38.8 of the main contract regarding the main contract accounts. 

 

30.3 Without prejudice to any other rights and remedies which the Sub-Contractor 

may possess, if the Contractor shall make default in one or more of the 
 

respects which, if committed by the Employer, would entitle the contractor to 

terminate the main contract under clause 39.0 therein, the Sub-Contractor 

shall give the Contractor a notice, with a copy to the Architect and to the 

Employer, by registered post or recorded delivery specifying the default. 

Should the contractor continue the default for 14 days after receipt of such 

notice or at any time thereafter repeat such default, and should the 
 

Architect certify that the contractor is in default, the Sub-Contractor may 

terminate the sub-contract forthwith after expiry of the notice, provided 
 

that the notice is not given unreasonably or vexatiously. The termination 

letter shall be copied to the Architect and to the Employer. 

 

30.4 If the Sub-Contract is terminated due to the default of the Contractor as in 

sub- clause 30.3 herein, the Contractor shall pay the sub-contractor for work 

done in the like manner as the Contractor would be paid at sub-clause 39.5 of 

the main contract where the termination is done by the Contractor. 

 

30.5 Where the sub-contract is terminated due to the default of the Contractor, all 

expenses arising from the termination shall be done wholly by the Contractor 

and the termination shall not create any liability on the Employer. 

 

 

30.6 Where the sub-contract is terminated due to the default of the Sub-

Contractor, the sub-contractor shall be liable to the contractor for all 

expenses arising therefrom. 
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31.0 SETTLEMENT OF DISPUTES  
31.1 In case any dispute or difference shall arise between the Contractor and Sub-

Contractor, either during the progress or after the completion or abandonment of 

the sub-contract works, such dispute shall be notified in writing by either party to 

the other with a request to submit it to arbitration and to concur in the 

appointment of an Arbitrator within 30 days of the notice. 
 

31.2 The dispute shall be referred to the arbitration and final decision of a 

person to be agreed by the parties. Failing agreement to concur in the 

appointment of an Arbitrator, the Arbitrator shall be appointment by 

the Chairman or Vice Chairman of the Architectural Association of 

Kenya or the Chairman or Vice Chairman of The Chartered Institute of 

Arbitrators, Kenya Branch, at the request of the applying party.  
31.3 The arbitration may be on the construction of this sub-contract or on any 

matter or thing of whatsoever nature arising thereunder or in connection 

therewith including the rights and liabilities of the parties during the currency 

of the sub-contract and subsequent to the termination of the sub-contract. 
 

31.4 Where the sub-contractor is aggrieved by the manner in which the 

Architect has exercised or failed to exercise his powers stipulated in 

the main contract, or in the sub-contact or by any action or inaction of 

the Employer, and in particular, if he is aggrieved by: 

 

31.4.A The failure or refusal of the Architect to recommend to the 

contractor an extension of sub-contract time, or  
31.4.B The extend of the recommended time, or  
31.4.C The amount certified to the sub-contractor either in an interim 

in a final certificate, or  
31.4.D The issue of an instruction which the sub-contractor contends 

is not authorized by the main contract or the sub-contract, or  
31.4.E Any other matter left to the discretion of the Architect in the 

main contract or in the sub-contract, then. 

31.5 Subject to the Sub-Contractor giving the Contractor such indemnity 

and security as the Contractor may reasonably require, the Contractor 

shall allow the Sub-Contractor to use the contractor’s name and, if 

necessary, shall join the Sub-Contractor in arbitration proceeding 

against the employer to decide the matters in dispute or in difference.  
31.6 Provided that no arbitration proceedings shall be commenced on any 

dispute or difference where notice of a dispute or difference where 

notice of a dispute or difference has not been given by the applying 

party within 90 days of the occurrence or discovery of the matter or 

issue giving rise to the dispute or difference. 

 

31.7 Notwithstanding the issue of a notice as stated above, the arbitration of 

such a dispute or difference shall not commence unless an attempt has 

in the first instance been made by the parties to settle such dispute or 

difference amicably with or without the assistance of third parties. 
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31.8 In any event, no arbitration shall commence earlier than 90 days after 

the service of the notice of a dispute or difference, except as provided 

for at sub-clause 31.9 herein.  
31.9 Notwithstanding anything stated herein, the following matters may be 

referred to arbitration before the practical completion of the works or 

abandonment of the works or termination of the sub-contract without 

having to comply with sub clause 31.8 herein. 

 

31.9.A Whether or not the issue of an instruction by the Architect is 

authorized by the main contract or these conditions, and  
31.9.B Whether or not a payment certificate has been improperly 

withheld or is not in accordance with the main contract or 

these conditions or though issued, it has not been honoured.  
31.10 All other matters in dispute shall only be referred to arbitration after 

the practical completion or alleged practical completion of the works 

or abandonment of the works or termination or alleged termination of 

the sub-contract, unless the Architect the contractor and the sub-

contractor agree otherwise in writing.  
31.11 The Arbitrator shall, without prejudice to the generality of his powers, 

have power to direct such measurements, computations, tests, or 

valuations as may in his opinion be desirable in order to determine 

the rights of the parties and assess and award any sums which ought 

to have been the subject or included in any payment certificate.  
31.12 The Arbitrator shall, without prejudice to the generality of his powers, 

have power to open up, review and revise any certificate, opinion, 

decision, requirement or notice and to determine all matters in dispute 

which shall be submitted to him in the same manner as if no such 

certificate, opinion decision, requirement or notice had been given. 
 

31.13 Provided that any decision of the Architect which is final and binding 

on the contractor under the main contract shall be final and binding 

between the contractor and the sub-contractor.  
31.14 The award of such Arbitrator shall be final and binding upon the parties. 
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SUB CONTRACTOR’S PERFORMANCE BOND 

BY THIS AGREEMENT we 
 

..........................................................................................................................................(SURETY) of 
 

..........................................................................................................................................are bound to 
 

.........................................................................................................(CONTRACTOR) in the sum of 
 

Kenya shillings .................................................................................................................................... 

 

(Kshs. .................................................................................................) to be paid by us to the said 
 

...................................................................…………………. (CONTRACTOR) WHEREAS by an 
 

agreement in writing dated………………………………………………………………………… 
 

..................................................................................................................................................... (SUB- 
 

CONTRACTOR) entered into a sub-contract with 
 

..................................................................................................................................(CONTRACTOR) 

 

to carry out and complete the works therein stated in the manner and by the time therein 

specified all in accordance with the provisions of the said sub-contract, namely: (description of 

works ......................................................................................................................... 

 
NOW the condition of the above written bond is such that if the said sub-contractor, his 

executors, administrator, successors or assigns shall duly perform his obligations 

under the sub-contract, of if on default by the sub-contractor the surety shall satisfy 

and discharge the damages sustained by the contractor thereby up to the amount of 

the above written bond, then this obligation shall be void, otherwise it shall remain 

in full force and effect. Upon default, and without prejudice to his other rights under 

the sub-contract, the contractor shall be entitled to demand forfeiture of the bond 

and we undertake to honour the demand in the amount stated above. 
 

PROVIDED always and it is hereby agreed and declared that no alteration in the terms of 

the said sub-contract or in the extend or nature of the works to be carried out and 

no extension of time by the contractor under the sub-contract shall in any way 

release the surety from any liability under the above written bond. 
 

IN WITNESS whereof we have set out hand this.............. day of...................................... 
 

 

............................................. 

 

 

................................................ 
 

Surety 
 
Witness 

 
 
 

 

Authorized by Power of Attorney No ....................... 
 

 

19 



APPENDIX CLAUSE 

Name of sub-contractor’s insurers 6.0 

Name of sub-contractor’s surety 7.0 

Amount of surety 7.0 

Period of possession of site 8.1 

Date of commencement of works 8.2 

Date for practical completion 8.2 

Interval for application of payment certificates 23.1 

Minimum amount of payment certificate 23.4 

Percentage of certified value retained 23.6 

Limit of retention fund, if any 23.6 

Name of the sub-contractor’s bank for  

purposes of interest calculation. 23.7, 23.8 

Defects liability period 23.11 

Period of final measurement and valuation 23.12 

Damages of delay in completion  

at the rate of Kshs ..................... 27.1 

Signed by the said:  

.................................... ................................... 

CONTRACTOR SUB-CONTRACTOR 
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APPENDIX TO SUB CONTRACT AGREEMENT (KABCEC) 
 

1. OMIT CLAUSE 28.0  
2. MODIFY CLAUSE 7.0 

 
The performance bond shall be 5% (five per cent) of the sub contract amount. 

 
3. MODIFY CLAUSE 9.0 

 
Any reference made to Architect shall also mean the Project Manager. 
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SECTION C 
 

SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 
 

 

1.01 Examination of Tender Documents 
 

The tenderer is required to check the number of pages of this document and 

should he find any missing or indistinct, he must inform the Engineer at once 

and have the same rectified. 
 

All tenderers shall be deemed to have carefully examined the following: 
 

a) Work detailed in the Specification and in the Contract Drawings.  
b) The Republic of Kenya Document “General Conditions of Contract for 

Electrical and Mechanical Works”.  
c) Other documents to which reference is made. 

 
He shall also be deemed to have included for any expenditure which may be 

incurred in conforming with the above items (a), (b), (c) and observe this expense as 

being attached to the contract placed for the whole or any part of the work. 
 

The tenderer shall ensure that all ambiguities, doubts or obscure points of detail, 

are clarified with the Engineer before submission of his tender, as no claims for 

alleged deficiencies in the information given shall be considered after this date. 

 
 

1.02 Discrepancies 
 

The Sub-contractor shall include all work either shown on the Contract Drawings or 

detailed in the specification. No claim or extra cost shall be considered for works 

which has been shown on the drawings or in the specification alone. 
 

Should the drawing and the specification appear to conflict, the Sub-contractor 

shall query the points at the time of tendering and satisfy himself that he has 

included for the work intended, as no claim for extra payment on this account 

shall be considered after the contract is awarded. 

 

 

1.03 Conditions of Sub-Contract Agreement 
 

The Sub-contractor shall be required to enter into a Sub-contract with the Main 

Contractor. 
 

The Conditions of the Contract between the Main Contractor and the Sub-

contractor as hereinafter defined shall be the latest edition of the Agreement 

and Schedule of Conditions of Kenya Association of Building and Civil 

Engineering Contractors as particularly modified and amended hereinafter. For 

the purpose of this contract the Agreement and Schedule of Conditions and any 

such modifications and amendments shall read and construed together. In any 

event of discrepancy, the modifications and amendments shall prevail. 
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1.04 Payment 
 

Payment will be made through certificates to the Main Contractor, unless he 

specifically agrees to forego this right, in which case direct payment can be made to 

the Sub-contractor. All payments will be less retention as specified in the Main 

Contract. No payment will become due until materials are delivered to site. 
 

1.05 Definition of Terms 
 

Throughout these contract documents units of measurements, terms and 

expressions are abbreviated and wherever used hereinafter and in all other 

documents they shall be interpreted as follows: 
 

i) Employer: The term “Employer” shall mean Machakos University  
ii) Architect: The term “Architect” shall mean The Chief Architect, State 

Department of Public Works  
iii) Quantity Surveyor: The term “Quantity Surveyor” shall mean The 

Chief Quantity Surveyor, State Department of Public Works  
iv) Civil/Structural Engineers: The term “Civil/Structural Engineers” shall 

mean The Chief Engineer (Structural), State Department of Public Works  
v) Engineer: The term “Engineer” shall mean Chief Engineer (Electrical), 

State Department of Public Works  
vi) Mechanical Engineer: the term “Mechanical Engineer” shall mean 

Chief Engineer (Mechanical (BS)), State Department of Public Works  
vii) Main Contractor: The term “Main Contractor” shall mean the firm or 

company appointed to carry out the Building Works and shall include 

his or their heir, executors, assigns, administrators, successors, and 

duly appointed representatives.  
viii) Sub-contractor: The term “Sub-contractor” shall mean the persons or 

person, firm or Company whose tender for this work has been 

accepted, and who has entered into a contract agreement with the 

Contractor for the execution of the Sub-contract Works, and shall 

include his or their heirs, executors, administrators, assigns, 

successors and duly appointed representatives. 

ix) Sub-contract Works: The term “Sub-contract Works” shall mean all or 

any portion of the work, materials and articles, whether the same are 

being manufactured or prepared, which are to be used in the execution 

of this Sub-contract and whether the same may be on site or not. 
 

x) Contract Drawings: The term “Contract Drawings” shall mean those 

drawings required or referred to herein and forming part of the Bills 

of Quantities.  
xi) Working Drawings: The term “Working Drawings” shall mean those 

drawings required to be prepared by the Sub-contractor as 

hereinafter described.  
xii) Record Drawings: The term “Record Drawings” shall mean those drawings 

 
required to be prepared by the Sub-contractor showing “as installed” 

and other records for the Sub-contract Works. 
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xiii) Abbreviations: 
 

CM shall mean Cubic Metre 
 

SM shall mean Square Metre 
 

LM shall mean Linear Metre 
 

M shall mean Metre 
 

LS shall mean Lump Sum 
 

mm shall mean Millimetres 

No. shall mean Number Kg. 

shall mean Kilogramme 
 

KEBS shall mean Kenya Bureau of Standards 
 

BS shall mean. Current standard British Standard Specification published 

by the British Standard Institution, 2 Park Street, London W1, England 
 

“Ditto” shall mean the hole of the preceding description in which it occurs. Where 

it occurs in description of succeeding item it shall mean the same as in the first 

description of the series in which it occurs except as qualified in the description 

concerned. Where it occurs in brackets it shall mean the whole of the preceding 

description which is contained within the appropriate brackets. 
 

1.06 Site Location 
 

The site of the Sub-contract Works is situated at Machakos University - Machakos 
 

The tenderer is recommended to visit the site and shall be deemed to have 

satisfied himself with regard to access, possible conditions, the risk of injury 

or damage to property on/or adjacent to the site, and the conditions under 

which the sub-contract Works shall have to be carried out and no claims for 

extras will be considered on account of lack of knowledge in this respect. 
 

1.07 Duration of Sub-Contract 
 

The Sub-Contractor shall be required to phase his work in accordance with 

the Main contractor’s programme (or its revision). The programme is to be 

agreed with the Main contractor. 
 

1.08 Scope of Sub-Contract Works 
 

The sub-contractor shall supply, deliver, unload, hoist, fix, test, commission 

and hand-over in satisfactory working order the complete installations 

specified hereinafter and/or as shown on the Contract Drawings attached 

hereto, including the provision of labour, transport and plant for unloading 

material and storage, and handling into position and fixing, also the supply 

of ladders, scaffolding the other mechanical devices to plant, installation, 

painting, testing, setting to work, the removal from site from time to time of 

all superfluous material and rubbish caused by the works. 
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The sub-contractor shall supply all accessories, whether of items or 

equipment supplied by the Main Contractor but to be fixed and 

commissioned under this Sub-contract. 

 

 

1.09 Extent of the Sub-Contractor’s Duties 
 

At the commencement of the works, the Sub-contractor shall investigate and 

report to the Engineer if all materials and equipment to be used in the work 

and not specified as supplied by the others are available locally. 
 

If these materials and equipment are not available locally, the Sub-contractor 

shall at this stage place orders for the materials in question and copy the 

orders to the Engineer. Failure to do so shall in no way relieve the Sub-

contractor from supplying the specified materials and equipment in time. 
 

Materials supplied by others for installation and/or connection by the Subcontractor 

shall be carefully examined in the presence of the supplier before installation and 

connection. Any defects noted shall immediately be reported to the Engineer. 
 

The Sub-contractor shall be responsible for verifying all dimensions relative to 

his work by actual measurements taken on site. The Sub-contractor shall mark 

accurately on one set of drawings and indicate all alterations and/or 

modifications carried out to the designed system during the construction period. 

This information must be made available on site for inspection by the Engineer. 
 

1.10 Execution of the Works 
 

The works shall be carried out strictly in accordance with: 
 

a) All relevant Kenya Bureau of Standards Specifications.  
b) All relevant British Standard Specifications and Codes of Practice 

(hereinafter referred to as B.S. and C.P. respectively).  
c) This Specification.  
d) The Contract Drawings.  
e) The Bye-laws of the Local Authority.  
f) The Architect’s and/or Engineer’s Instructions. 

 
The Contract Drawings and Specifications to be read and construed together. 

 

1.11 Validity of Tender 
 

The tender shall remain valid for acceptance within 120 days from the final date 

of submission of the tender, and this has to be confirmed by signing the Tender 

Bond. The tenderer shall be exempted from this Bond if the tender was 

previously withdrawn in writing to the Employer before the official opening. 
 

1.12 Firm – Price Sub-contract 
 

Unless specifically stated in the documents or the invitation to tender, this is a firm-

price Contract and the Sub-contractor must allow in his tender for the increase in the 

cost of labour and/or materials during the duration of the contract. No claims will be 

allowed for increased costs arising from the fluctuations in duties and/or day to day 

currency fluctuations. The Sub-contractor will be deemed to have allowed in his 
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tender for any increase in the cost of materials which may arise as a result 

of currency fluctuation during the contract period. 
 

1.13 Variation  
No alteration to the Sub-contract Works shall be carried out until receipt by 

the Sub-contractor of written instructions from the Project Manager. 
 

Any variation from the contract price in respect of any extra work, alteration or 

omission requested or sanctioned by the Architect or Engineer shall be agreed and 

confirmed in writing at the same time such variations are decided and shall not affect 

the validity of the Contract. Schedule of Unit Rates shall be used to assess the value 

of such variations. No allowance shall be made for loss of profit on omitted works. 
 

Where the Architect requires additional work to be performed, the Sub-

contractor, if he considers it necessary, will give notice within seven (7) days 

to the Main Contractor of the length of time he (the Sub-contractor) requires 

over and above that allotted for completion of the Sub-contract. 
 

If the Sub-contractor fails to give such notice he will be deemed responsible for the 

claims arising from the delay occasioned by reason of such extension of time. 
 

1.14 Prime Cost and Provisional Sums 
 

A specialist Sub-contractor may be nominated by the Architect to supply 

and/or install any equipment covered by the Prime Cost or Provisional Sums 

contained within the Sub-contract documents. 
 

The work covered by Prime Cost and Provisional Sums may or may not be 

carried out at the discretion of the Architect. 
 

The whole or any part of these sums utilized by the Sub-contractor shall be deducted 

from the value of the Sub-contract price when calculating the final account. 

1.15 Bond 
 

The tenderer must submit with his tender the name of one Surety who must be an 

established Bank only who will be willing to be bound to the Main Contractor for an 

amount equal to 7½ % of the Sub-contract amount as Clause 31 of the Main Contract. 

 
 

1.16 Government Legislation and Regulations 
 

The Sub-contractor’s attention is called to the provision of the Factory Act 

1972 and subsequent amendments and revisions, and allowance must be 

made in his tender for compliance therewith, in so far as they are applicable. 
 

The Sub-contractor must also make himself acquainted with current legislation 

and any Government regulations regarding the movement, housing, security and 

control of labour, labour camps, passes for transport, etc. 
 

The Sub-contractor shall allow for providing holidays and transport for work 

people, and for complying with Legislation, Regulations and Union Agreements. 
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1.17 Import Duty and Value Added Tax 
 

The Sub-contractor will be required to pay full Import Duty and Value Added Tax on 

all items of equipment, fittings and plant, whether imported or locally manufactured. 

The tenderer shall make full allowance in his tender for all such taxes 
 

1.18 Insurance Company Fees 
 

Attention is drawn to the tenderers to allow for all necessary fees, where 

known, that may be payable in respect of any fees imposed by Insurance 

Companies or statutory authorities for testing or inspection. 
 

No allowance shall be made to the Sub-contractor with respect to fees should 

these have been omitted by the tenderer due to his negligence in this respect. 
 

1.19 Provision of Services by the Main Contractor 
 

In accordance with Clause 1.08 of this Specification the Main Contractor 

shall make the following facilities available to the Sub-contractor: 
 

a) Attendance on the Sub-contractor and the carrying out of all work 

affecting the structure of the building which may be necessary, including 

all chasing, cutting away and making good brickwork, etc., except that all 

plugging for fixing, fittings, machinery, fan ducting, etc., and all drilling 

and tapping of steel work shall be the responsibility of the Sub-

contractor. Any purpose made fixing brackets shall not constitute 

Builder’s Work and shall be provided and installed by the Sub-contractor 

unless stated hereinafter otherwise.  
b) The provision of temporary water, lighting and power: All these 

services utilized shall be paid for by the Main Contractor. The Sub-

contractor shall, however, allow for additional 

connections/extensions required for his purposes.  
c) Fixing of anchorage and pipe supports in the shuttering, except that 

all anchorage shall be supplied by the Sub-contractor who shall also 

supply the Main Contractor with fully dimensioned drawings detailing 

the exact locations. 
 

i) Provision of scaffolding, cranes, etc. but only in so far as it is 

required for the Main Contract Works. It shall be the Sub-

contractor’s responsibility to liaise with the Main Contractor to 

ensure that there is maximum co-operation with other Sub-

contractors in the use of scaffolding, cranes, etc. 
 

ii) Any specialist scaffolding, cranes, etc. by the Sub-contractor for 

his own exclusive use shall be paid for by the Sub-contractor. 
 

1.20 Suppliers 
 

The Sub-contractor shall submit names of any supplier for the materials to 

be incorporated, to the Engineer for approval. The information regarding the 

names of the suppliers may be submitted at different times, as may be 

convenient, but no sources of supply will be changed without prior approval. 
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Each supplier must be willing to admit the Engineer or his representative to 

his premises during working hours for the purpose of examining or 

obtaining samples of the materials in question. 
 

1.21 Samples and Materials Generally  
The Sub-contractor shall, when required, provide for approval at no extra 

cost, samples of all materials to be incorporated in the works. Such samples, 

when approved, shall be retained by the Engineer and shall form the 

standard for all such materials incorporated. 

 

1.22 Administrative Procedure and Contractual Responsibility 
 

Wherever within the Specification it is mentioned or implied that the Sub-

contractor shall deal direct with the Employer or Engineer, it shall mean 

“through the Contractor” who is responsible to the Employer for the whole 

of the works including the Sub-contract Works. 

 

 

1.23 Bills of Quantities 
 

The Bills of Quantities have been prepared in accordance with the standard 

method of measurement of Building Works for East Africa, first Edition, Metric, 

1970. All the Quantities are based on the Contract Drawings and are provisional 

and they shall not be held to gauge or to limit the amount or description of the 

work to be executed by the Sub-contractor but the value thereof shall be 

deducted from the Sub-Contract Sum and the value of the work ordered by the 

Engineer and executed there under shall be measured and valued by the 

Engineer in accordance with the conditions of the Sub-contract. 
 

All work liable to adjustment under this Sub-contract shall be left uncovered for a 

reasonable time to allow measurements needed for such adjustment to be taken by 

the Quantity Surveyor or Engineer. Immediately the work is ready for measuring the 

Sub-contractor shall give notice to the Quantity Surveyor or Engineer to carry out 

measurements before covering up. If the Sub-contractor shall make default in these 

respects he shall, if the Architect so directs, uncover the work to enable the 

necessary measurements to be taken and afterwards reinstate at his own expense. 

 

 

1.24 Sub-contractor’s Office in Kenya 
 

The Sub-contractor shall maintain (after first establishing if necessary) in 

Kenya an office staffed with competent Engineer Manager and such 

supporting technical and clerical staff as necessary to control and 

coordinate the execution and completion of the Sub-contract Works. 
 

The Manager and his staff shall be empowered by the Sub-contractor to represent 

him at meetings and in discussions with the Main Contractor, the Engineer and other 

parties who may be concerned and any liaison with the Sub-Contractor’s Head Office 

on matters relating to the design, execution and completion of the Sub-contract 

Works shall be effected through his office in Kenya. 
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It shall be the Sub-contractor’s responsibility to procure work permits, entry 

permits, licenses, registration, etc., in respect of all expatriate staff. 
 

The Sub-contractor shall prepare a substantial proportion of his Working 

Drawings at his office in Kenya. No reasons for delays in the preparation or 

submission for approval or otherwise of such drawings or proposals will be 

accepted on the grounds that the Sub-Contractor’s Head Office is remote 

from his office in Nairobi or the site of the Sub-contract Works or otherwise. 

 

 

1.25 Builder’s Work 
 

All chasing, cutting away and making good will be done by the Main Contractor 

but the Sub-contractor shall mark out in advance and shall be responsible for 

accuracy of the size and position of all holes and chases required. 
 

The Sub-contractor shall drill and plug holes in floors, walls, ceiling and 

roof for securing services and equipment requiring screw or bolt fixings. 
 

Any purpose made fixing brackets shall not constitute builder’s work and shall be 

provided and installed by the Sub-contractor unless stated hereinafter to the contrary. 

 

1.26 Structural Provision for the Works 
 

Preliminary major structural provision has been made for the Sub-contract Works 

based on outline information ascertained during the preparation of the Specification. 

The preliminary major structural provision made will be deemed as adequate 

unless the Sub-contractor stated otherwise when submitting his tender. 
 

Any major structural provision or alteration to major structural provisions 

required by the Sub-contractor shall be shown on Working Drawings to be 

submitted to the Engineer within 30 days of being appointed. 
 

No requests for alterations to preliminary major structural provisions will be 

approved except where they are considered unavoidable by the Engineer. In 

no case will they be approved if building work is so far advanced as to cause 

additional costs or delays in the work of the Main Contractor. 

 

 

1.27 Position of Services, Plant, Equipment, Fittings and Apparatus 
 

The Contract Drawings give a general indication of the intended layout. The position 

of the equipment and apparatus, and also the exact routes of the ducts, main and 

distribution pipework shall be confirmed before installation is commenced. The 

exact siting of appliances, pipework, etc., may vary from that indicated. 
 

The routes of services and positions of apparatus shall be determined by the 

approved dimensions detailed in the Working Drawings or on site by the 

Engineer in consultation with the Sub-contractor or the Main Contractor. 
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Services throughout the ducts shall be arranged to allow maximum access 

along the ducts and the services shall be readily accessible for maintenance. 

Any work which has to be re-done due to negligence in this respect shall be 

the Sub-contractor’s responsibility. 
 

The Sub-contractor shall be deemed to have allowed in his Sub-contract Sum for 

locating terminal points of services (e.g. lighting, switches, socket outlets, lighting 

points, control switches, thermostats and other initiating devices, taps, stop cocks) 

in positions plus or minus 1.2m horizontally and vertically from the locations shown 

on Contract Drawings. Within these limits no variations in the Sub-Contract Sum will 

be made unless the work has already been executed in accordance with previously 

approved Working Drawings and with the approval of the Engineer. 

 
 

1.28 Checking of Work 
 

The Sub-contractor shall satisfy himself to the correctness of the 

connections he makes to all items of equipment supplied under the Sub-

contract agreement and equipment supplied under other contracts before it 

is put into operation. Details of operation, working pressures, temperatures, 

voltages, phases, power rating, etc., shall be confirmed to others and 

confirmation received before the system is first operated. 

 

 

1.29 Setting to Work and Regulating System 
 

The Sub-contractor shall carry out such tests of the Sub-contract Works as 

required by British Standard Specifications or equal and approved codes as 

specified hereinafter and as customary. 
 

No testing or commissioning shall be undertaken except in the presence of 

and to the satisfaction of the Engineer unless otherwise stated by him (Sub-

contractor’s own preliminary and proving tests excepted). 
 

It will be deemed that the Sub-contractor has included in the Sub-Contract 

Sum for the costs of all fuel, power, water and the like, for testing and 

commissioning as required as part of the Sub-contract Works. He shall 

submit for approval to the Engineer a suitable programme for testing and 

commissioning. The Engineer and Employer shall be given ample warning in 

writing, as to the date on which testing and commissioning will take place. 
 

The Sub-contractor shall commission the Sub-contract Works and provide attendance 

during the commissioning of all services, plant and apparatus connected under the Sub-

Contract Agreement or other Sub-Contract Agreements, related to the project. 
 

Each system shall be properly balanced, graded and regulated to ensure that 

correct distribution is achieved and where existing installations are affected, 

the Sub-contractor shall also regulate these systems to ensure that their 

performance is maintained. 
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The proving of any system of plant or equipment as to compliance with the 

Specification shall not be approved by the Engineer, except at his discretion, 

until tests have been carried out under operating conditions pertaining to 

the most onerous conditions specified except where the time taken to obtain 

such conditions is unreasonable or exceeds 12 months after practical 

completion of the Sub-contract Works. 

 

 

1.30 Identification of Plant Components 
 

The Sub-contractor shall supply and fix identification labels to all plant, starters, 

switches and items of control equipment including valves, with white traffolyte or 

equal labels engraved in red lettering denoting its name, function and section 

controlled. The labels shall be mounted on equipment and in the most convenient 

positions. Care shall be taken to ensure the labels can be read without difficulty. This 

requirement shall apply also to major components of items of control equipment. 
 

Details of the lettering of the labels and the method of mounting or supporting 

shall be forwarded to the Engineer for approval prior to manufacture. 

 
 

1.31 Contract Drawings 
 

The Contract Drawings when read in conjunction with the text of the 

Specification, have been completed in such detail as was considered 

necessary to enable competitive tenders to be obtained for the execution 

and completion of the Sub-contract works. 
 

The Contract Drawings are not intended to be Working Drawings and shall 

not be used unless exceptionally they are released for this purpose. 
 

1.32 Working Drawings 
 

The Sub-contractor shall prepare such Working Drawings as may be 

necessary. The Working Drawings shall be complete in such detail not only 

that the Sub-contract Works can be executed on site but also that the 

Engineer can approve the Sub-contractor’s proposals, detailed designs and 

intentions in the execution of the Sub-contract Works. 
 

If the Sub-contractor requires any further instructions, details, Contract Drawings or 

information drawings to enable him to prepare his Working Drawings or proposals, 

the Sub-contractor shall accept at his own cost, the risk that any work, commenced 

or which he intends to commence at site may be rejected. 
 

The Engineer, in giving his approval to the Working Drawings, will presume 

that any necessary action has been, or shall be taken by the Sub-contractor 

to ensure that the installations shown on the Working Drawings have been 

cleared with the Main Contractor and any other Sub-contractors whose 

installations and works might be affected. 
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If the Sub-contractor submits his Working Drawings to the Engineer without first 

liaising and obtaining clearance for his installations from the Main Contractor and 

other Sub-contractors whose installations and works might be affected, then he 

shall be liable to pay for any alterations or modification to his own, the Main 

Contractor’s or other Sub-contractor’s installations and works, which are incurred, 

notwithstanding any technical or other approval received from the Engineer. 
 

Working Drawings to be prepared by the Sub-contractor shall include but not be 

restricted to the following: 
 

a) Any drawings required by the Main Contractor, or Engineer to enable 

structural provisions to be made including Builder’s Working 

Drawings or Schedules and those for the detailing of holes, fixings, 

foundations, cables and paperwork ducting below or above ground or 

in or outside or below buildings. 

b) General Arrangement Drawings of all plant, control boards, fittings 

and apparatus or any part thereof and of installation layout 

arrangement of such plant and apparatus.  
c) Schematic Layout Drawings of services and of control equipment.  
d) Layout Drawings of all embedded and non-embedded paperwork, 

ducts and electrical conduits.  
e) Complete circuit drawings of the equipment, together with associated 

circuit description.  
f) Such other drawings as are called for in the text of the Specification 

or Schedules or as the Engineer may reasonably require. 
 

Three copies of all Working Drawings shall be submitted to the Engineer for 

approval. One copy of the Working Drawings submitted to the Engineer for approval 

shall be returned to the Sub-contractor indicating approval or amendment therein. 
 

Six copies of the approved Working Drawings shall be given to the Main 

Contractor by the Sub-contractor for information and distribution to other Sub-

contractors carrying out work associated with or in close proximity to or which 

might be affected by the Sub-contract Works. 
 

Approved Working Drawings shall not be departed from except as may be 

approved or directed by the Engineer. 
 

Approval by the Engineer of Working Drawings shall neither relieve the Sub-contractor 

of any of his obligations under the Sub-contract nor relieve him from correcting any 

errors found subsequently in the Approved Working Drawings or other Working 

Drawings and in the Sub-contract Works on site or elsewhere associated therewith. 
 

The Sub-contractor shall ensure that the Working Drawings are submitted to the 

Architect for approval at a time not unreasonably close to the date when such approval 

is required. Late submission of his Working Drawings will not relieve the Sub-contractor 

of his obligation to complete the Sub-contract Works within the agreed Contract Period 

and in a manner that would receive the approval of the Architect. 
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1.33 Record Drawings (As Installed) and Instructions  
During the execution of the Sub-contract Works the Sub-contractor shall, in a 

manner approved by the Engineer record on Working or other Drawings at site all 

information necessary for preparing Record Drawings of the installed Sub-contract 

Works. Marked-up Working or other Drawings and other documents shall be made 

available to the Engineer as he may require for inspection and checking. 

 

Record Drawings, may, subject to the approval of the Engineer, include 

approved Working Drawings adjusted as necessary and certified by the Sub-

contractor as a correct record of the installation of the Sub-contract Works. 

 

They shall include but not restricted to the following drawings or information:  
a) Working Drawings amended as necessary but titled “Record 

Drawings” and certified as a true record of the “As Installed” Sub-

contract Works. Subject to the approval of the Engineer Such 

Working Drawings as may be inappropriate may be omitted.  
b) Fully dimensioned drawings of all plant and apparatus.  
c) General arrangement drawings of equipment, other areas containing 

plant forming part of the Sub-contract Works and the like, indicating the 

accurate size and location of the plant and apparatus suitability cross-

referenced to the drawings mentioned in (b) above and hereinafter. 

d) Routes, types, sizes and arrangement of all pipework and ductwork 

including dates of installation of underground pipework.  
e) Relay adjustment charts and manuals.  
f) Routes, types, sizes and arrangement of all electric cables, conduits, 

ducts and wiring including the dates of installation of buried works.  
g) System schematic and trunking diagrams showing all salient 

information relating to control and instrumentation.  
h) Grading Charts.  
i) Valve schedules and locations suitability cross-referenced.  
j) Wiring and piping diagrams of plant and apparatus.  
k) Schematic diagrams of individual plant, apparatus and switch and control 

boards. These diagrams to include those peculiar to individual plant or 

apparatus and also those applicable to system operation as a whole.  
l) Operating Instruction 

 

Schematic and wiring diagrams shall not be manufacturer’s multipurpose 

general issue drawings. They shall be prepared specially for the Sub-

contract Works and shall contain no spurious or irrelevant information. 
 

Marked-up drawings of the installation of the Sub-contract Works shall be 

kept to date and completed by the date of practical or section completion. 

Two copies of the Record Drawings of Sub-contract Works and two sets of 

the relay adjustment and grading charts and schematic diagrams on stiff 

backing shall be provided not later than one month later. 
 

The Sub-contractor shall supply for fixing in sub-stations, switch-rooms, boiler houses, 

plant rooms, pump houses, the office of the Maintenance Engineer and other 
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places, suitable valve and instructions charts, schematic diagrams of instrumentation 

and of the electrical reticulation as may be requested by the Engineer providing that the 

charts, diagrams, etc., relate to installations forming part of the Sub-contract Works. All 

such charts and diagrams shall be of suitable plastic material on a stiff backing and must 

be approved by the Engineer before final printing. 
 

Notwithstanding the Sub-contractor’s obligations referred to above, if the 

Sub-contractor fails to produce to the Engineer’s approval, either: - 
 

a) The Marked-up Drawings during the execution of the Sub-

contract Works or  
b) The Record Drawings, etc., within one month of the Section or 

Practical Completion 
 

The Engineer shall have these drawings produced by others. The cost of 

obtaining the necessary information and preparing such drawings, etc., will 

be recovered from the Sub-contractor. 

 

 

1.34 Maintenance Manual  
Upon Practical Completion of the Sub-contract Works, the Sub-contractor 

shall furnish the Engineer four copies of a Maintenance Manual relating to 

the installation forming part of all of the Sub-contract Works.  
The manual shall be loose-leaf type, International A4 size with stiff covers 

and cloth bound. It may be in several volumes and shall be sub-divided into 

sections, each section covering one Engineering service system. It shall 

have a ready means of reference and a detailed index.  
There shall be a separate volume dealing with Air Conditioning and 

Mechanical Ventilation installation where such installations are included in 

the Sub-contract Works.  
The manual shall contain full operating and maintenance instructions for each 

item of equipment, plant and apparatus set out in a form dealing systematically 

with each system. It shall include as may be applicable to the Sub-contract 

Works the following and any other items listed in the text of the Specifications: 
 

a) System Description.  
b) Plant  
c) Valve Operation  
d) Switch Operation  
e) Procedure of Fault Finding  
f) Emergency Procedures  
g) Lubrication Requirements  
h) Maintenance and Servicing Periods and Procedures  
i) Colour Coding Legend for all Services  
j) Schematic and Writing Diagrams of Plant and Apparatus  
k) Record Drawings, true to scale, folded to International A4 size  
l) Lists of Primary and Secondary Spares. 

 
The manual is to be specially prepared for the Sub-contract Works and 

manufacturer’s standard descriptive literature and plant operating instruction cards 
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will not be accepted for inclusion unless exceptionally approved by the Engineer. 

The Sub-contractor shall, however, affix such cards, if suitable, adjacent to plant and 

apparatus. One spare set of all such cards shall be furnished to the Engineer. 
 

1.35 Hand-over 
 

The Sub-contract Works shall be considered complete and the Maintenance and 

Defects Liability Period shall commence only when the Sub-contract Works and 

supporting services have been tested, commissioned and operated to the 

satisfaction of the Engineer and officially approved and accepted by the 

Employer, provided always that the handing over of the Sub-contract Works 

shall be coincident with the handing over of the Main Contract Works. 
 

The procedure to be followed will be as follows: 
 

a) On the completion of the Sub-contract Works to the satisfaction of the 

Engineer and the Employer, the Sub-contractor shall request the 

Engineer, at site to arrange for handing over.  
b) The Engineer shall arrange a Hand-over Meeting or a series thereof, at site. 

 
c) The Sub-contractor shall arrange with the Engineer and Employer for 

a complete demonstration of each and every service to be carried out 

and for instruction to be given to the relevant operation staff and 

other representatives of the Employer.  
d) In the presence of the Employer and the Engineer, Hand-over will take 

place, subject to 
 

Agreement of the Hand-over Certificates and associated check lists. 
 

1.36 Painting 
 

It will be deemed that the Sub-contractor allowed for all protective and finish 

painting in the Sub-Contract Sum for the Sub-contract Works, including 

colour coding of service pipework to the approval of the Engineer. Any 

special requirements are described in the text of the Specifications. 
 

1.37 Spares  
The Sub-contractor shall supply and deliver such spares suitably protected 

and boxed to the Engineer’s approval as are called for in the Specifications 

or in the Price Schedules. 

 

 

1.38 Testing and Inspection – Manufactured Plant 
 

The Engineer reserves the right to inspect and test or witness of all 

manufactured plant equipment and materials. 
 

The right of the Engineer relating to the inspection, examination and testing 

of plant during manufacture shall be applicable to Insurance companies and 

inspection authorities so nominated by the Engineer. 
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The Sub-contractor shall give two weeks’ notice to the Engineer of his 

intention to carry out any inspection or tests and the Engineer or his 

representative shall be entitled to witness such tests and inspections 
 

Six copies of all test certificates and performance curves shall be submitted as soon 

as possible after the completion of such tests, to the Engineer for his approval. 
 

Plant or equipment which is shipped before the relevant test certificate has 

been approved by the Engineer shall be shipped at the Sub-contractor’s own 

risk and should the test certificate not be approved new tests may be 

ordered by the Engineer at the Sub-contractor’s expense. 
 

The foregoing provisions relate to tests at manufacturer’s works and as 

appropriate to those carried out at site. 

 
 

1.39 Testing and Inspection –Installation 
 

Allow for testing each section of the Sub-contract Works installation as 

described hereinafter to the satisfaction of the Engineer. 

 
 

1.40 Labour Camps 
 

The Sub-contractor shall provide the necessary temporary workshop and 

mess-room in position to be approved by the Architect. 
 

The work people employed by the Sub-contractor shall occupy or be about 

only that part of the site necessary for the performance of the work and the 

Sub-contractor shall instruct his employees accordingly. 
 

If practicable, W.C. accommodation shall be allocated for the sole use of the Sub-

contractor’s workmen and the Sub-contractor will be required to keep the same clean and 

disinfected, to make good any damage thereto and leave in good condition. 

 

1.41 Storage of Materials 
 

Space for storage will be provided by the Main contractor but the sub-contractor 

will be responsible for provision of any lock-up sheds or stores required. 
 

Nominated Sub-contractors are to be made liable for the cost of any storage 

accommodation provided specially for their use. No materials shall be stored or 

stacked on suspended slabs without the prior approval of the Project manager. 

 
 

1.42 Initial Maintenance 
 

The sub-contractor shall make routine maintenance once a month during the 

liability for the Defects Period and shall carry out all necessary adjustments and 

repairs, cleaning and oiling of moving parts. A monthly report of the inspection 

and any works done upon the installation shall be supplied to the Engineer. 
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The sub-contractor shall also provide a 24 -hour break-down service to attend to faults on 

or malfunctioning of the installation between the routine visits of inspection. 

 

The sub-contractor shall allow in the sub-contract Sum of the initial 

maintenance, inspection and break-down service and shall provide for all tools, 

instruments, plant and scaffolding and the transportation thereof, as required for 

the correct and full execution of these obligations and the provision, use or 

installation of all materials as oils, greases, sandpaper, etc., or parts which are 

periodically renewed such as brake linings etc., or parts which are faulty for any 

reason whatsoever excepting always Acts of God such as storm, tempest, flood, 

earthquake and civil revolt, acts of war and vandalism. 

 

 

1.43 Maintenance and Servicing After Completion of the Initial Maintenance 
 

The sub-contractor shall, if required, enter into a maintenance and service 

agreement with the employer for the installation for a period of up to five years 

from the day following the last day of the liability for Defects Period which offers 

the same facilities as specified in Clause 1.42 (Initial Maintenance). 
 

The terms of any such agreement shall not be less beneficial to the employer 

than the terms of Agreements for either similar installation. 
 

The sub-contractor shall submit with his tender for the works, where called 

upon a firm quotation for the maintenance and service of the installation as 

specified herein, which shall be based upon the present day costs and may 

be varied only to take into account increases in material and labour unit rate 

costs between the time of tendering and the signing of the formal 

maintenance and service agreement and which shall remain valid and open 

for acceptance by the Employer to and including the last day of the fifth 

complete calendar month following the end of the liability for Defects Period. 
 

 

1.44 Trade Names 
 

Where trade names of manufacturer’s catalogue numbers are mentioned in 

the Specification or the Bills of Quantities, the reference is intended as a 

guide to the type of article or quality of material required. Alternate brands of 

equal and approved quality will be acceptable. 

 

 

1.45 Water and Electricity for the Works 
 

These will be made available by the Main Contractor. The Sub-contractor 

shall be liable for the cost of any water or electric current used and for any 

installation provided especially for their own use by the Main Contractor. 
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1.46 Protection 
 

The sub-contractor shall adequately cover up and protect his own work to 

prevent injury and also to cover up and protect from damage all parts of the 

building or premises where work is performed by him under the Contract. 

 

 

1.47 Defects After Completion 
 

The defects liability period will be 12 months from the date of completion of 

the Main Contract as certified by the Engineer. 

 
 

1.48 Damages for Delay 
 

Liquidated and Ascertained damages as stated in the Main Contract 

Agreement will be claimed against the Main Contract for any unauthorised 

delay in completion. The Sub-contractor shall be held liable for the whole or 

a portion of these damages should he cause delay in completion. 

 

 

1.49 Clear Away on Completion 
 

The sub-contractor shall, upon completion of the works, at his own expense, 

remove and clear away all plant, equipment, rubbish and unused materials, and 

shall leave the whole of the works in a clean and tidy state, to the satisfaction of 

the Engineer. On completion, the whole of the works shall be delivered up clean, 

complete and perfect in every respect to the satisfaction of the Engineer. 

 

 

1.50 Final Account 
 

On completion of the works the sub-contractor shall agree with the Engineer 

the value of any variations outstanding and as soon as possible thereafter 

submit to the Engineer his final statement of account showing the total sum 

claimed sub-divided as follows: 

 

 

Statement A - 

 

 

detailing  the  tender  amounts  less 

 

 
the 

 

 

Prime 

 

 
Cost 

 

 

and  
Provisional Sums, included therein. 

 
Statement B - 

 
detailing all the variation orders issued on the contract. 

 
Statement C - 

 
Summarizing statement A and B giving the net grand total 

due to the Contractor for the execution of the Contract. 
 

1.51 Fair Wages 
 

The sub-contractor shall in respect of all persons employed anywhere by him in the 

execution of the sub-contract, in every factory, workshop or place occupied or used 

by him for execution of the Contract, observe and fulfil the following conditions: 
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a) The sub-contractor shall pay rates of the wages and observe hours 

and conditions of labour not less favourable than those established 

for the trade or industry in the County where work is carried out.  
b) In the absence of any rates of wages, hours or conditions of labour so 

established the sub-contractor shall pay rates and observe hours and 

conditions of labour are not less favourable than the general level of 

wages, hours and conditions observed by other employers whose 

general circumstances in the trade or industry in which the 

Contractor is engaged are similar. 

 

 

1.52 Supervision 
 

During the progress of the works, the Sub-contractor shall provide and keep 

constantly available for consultation on site experienced English - speaking 

Supervisor and shall provide reasonable office facilities, attendance, etc., for 

the Supervisor. 
 

In addition, during the whole of the time the works are under construction, 

the sub-contractor shall maintain on site one experienced foreman or 

charge-hand and an adequate number of fitters, etc., for the work covered by 

the Specification. The number of this staff shall not be reduced without the 

prior written approval of the Project manager or Engineer. 
 

Any instructions given to the Supervisor on site shall be deemed to have 

been given to the sub-contractor. 
 

One copy of this Specification and one copy of each of the Contract 

Drawings (latest issue) must be retained on site at all times, and available for 

reference by the Engineer or sub-contractor. 

 

 

1.53 Test Certificates 
 

The Sub-contractor shall provide the Engineer with three copies of all test 

reports or certificates that are or may be required by this Specification. 

 

 

1.54 Labour 
 

The Sub-contractor shall provide skilled and unskilled labour as may be 

necessary for completion of the contract. 

 
 

1.55 Discount to the Main Contractor 
 

No discount to the Main Contractor will be included in the tender for this installation. 
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1.56 Guarantee 
 

The whole of the work will be guaranteed for a period of six months from the date of 

the Engineer’s certification of completion and under such guarantee the Sub-

contractor shall remedy at his expense all defects in materials and apparatus due to 

faulty design, construction or workmanship which may develop in that period. 

 
 

1.57 Direct Contracts 
 

Notwithstanding the foregoing conditions, the Government reserves the 

right to place a “Direct Contract” for any goods or services required in the 

works which are covered by a P.C Sum in the Bills of Quantities and to pay 

for the same direct. In any such instance, profit relative to the P.C Sum in the 

priced Bills of Quantities will be adjusted as deserved for P.C Sum allowed. 

 

 

1.58 Attendance Upon the Tradesmen etc 
 

The Contractor shall allow for the attendance of trade upon trade and shall 

afford any tradesmen or other persons employed for the execution of any 

work not included in this contract every facility for carrying out their work 

and also for the use of ordinary scaffolding. The contractor however, shall 

not be required to erect any special scaffolding for them. 

 

 

1.59 Trade Unions 
 

The contractor shall recognize the freedom of his work people to be 

members of trade unions. 

 
 

1.60 Local and other Authorities notices and fees 
 

The contractor shall comply with and give all notices required by any Regulations, Act or 

by Law of any Local Authority or of any Public Service, Company or Authority who have 

any jurisdiction with regard to the works or with those systems the same are or will be 

connected and he shall pay and indemnify the Government against any fees or charges 

legally demandable under any regulation or by-law in respect of the works; provided that 

the said fees and charges if not expressly included in the contract sum or stated by way 

of provisional sum shall be added to the contract sum. 
 

The contractor before making any variation from the contract drawings or 

specification necessitated by such compliance shall give the Project 

Manager written notice specifying and giving the reason for such variation 

and applying for instructions in reference thereto. 
 

If the contractor within seven days of having applied for the same does not receive 

such instructions, he shall proceed with the works in conforming to the provision 

regulation or by-law in question and any variation thereby necessitated shall be 

deemed to be a variation in accordance to the conditions of contract. 
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1.61 Assignment or subletting 
 

The contractor shall not without the written consent of the Project Manager 

assign this contract or sublet any portion of the works, provided that such 

consent shall not be unreasonably withheld to the prejudice of the contractor. 

 
 

1.62 Partial Completion 
 

If the Government shall take over any part or parts works, apparatus, equipment etc. 

then within seven days from the date on which the Government shall have taken 

possession of the relevant part, the Project Manager shall issue a Certificate stating 

his estimate of the approximate total value of the works which shall be the total value 

of that part and practical completion of the relevant part shall be deemed to have 

occurred, and the Defects Liability Period in respect of the relevant part be deemed 

to have commenced on the date Government shall have taken possession thereof. 
 

The contractor shall make good any defects or other faults in the relevant 

part that had been deemed complete. 
 

The contractor shall reduce the value of insurance by the full value of the 

relevant part 
 

The contractor shall be paid for the part of works taken possession by the 

Government 

 
 

1.63 Temporary Works 
 

Where temporal works shall be deemed necessary, such as Temporary lighting, 

the contractor shall take precaution to prevent damage to such works. 
 

The contractor shall include for the cost of and make necessary 

arrangements with the Project Manager for such temporary works. For 

temporary lighting, electricity shall be metered and paid for by the contract 

 

 

1.64 Patent Rights 
 

The contractor shall fully indemnify the Government of Kenya; against any action, 

claim or proceeding relating to infringement of any patent or design rights, and pay 

any royalties which may be payable in respect of any article or any part thereof, 

which shall have been supplied by the contractor to the Project Manager. In like 

manner the Government of Kenya shall fully indemnify the contractor against any 

such action, claim or proceedings for infringement under the works, the design 

thereof of which shall have been supplied by the Project Manager to the contractor, 

but this indemnify shall apply to the works only, and any permission or request to 

manufacture to the order of the Project Manager shall not relieve the contractor from 

liability should he manufacture for supply to other buyers. 
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1.65 Mobilization and Demobilization 
 

The contractor shall mobilize labour plant and equipment to site according to his 

programme and schedule of work. He shall ensure optimum presence and 

utilization of labour, plant and equipment. He should not pay and maintain 

unnecessary labour force or maintain and service idle plant and equipment. 
 

Where necessary he shall demobilize and mobilize the labour, plant and equipment, 

as he deems fit to ensure optimum progress of the works and this shall be 

considered to be a continuous process as works progress. He shall make provision 

for this item in his tender. No claim will be entertained where the contractor has not 

made any provision for mobilization and demobilization of labour, plant and 

equipment in the preliminary bills of quantities or elsewhere in this tender. 

 
 

1.66 Extended Preliminaries 
 

Where it shall be necessary to extend the contract period by the Project 

manager the contractor shall still ensure availability on site, optimum labour, 

materials, plant and equipment. The contractor shall make provision for 

extended preliminaries, should the contract period be extended and this shall be 

in a form of a percentage of the total Contract works. Where called upon in the 

Appendix to these Preliminaries the Contractor shall insert his percentage per 

month for extended preliminaries that shall form basis for compensation. 
 

Lack of inserting the percentage shall mean that the sub-contractor has 

provided for this requirement elsewhere in the Bills of Quantities. 

 
 

1.67 Supervision by Engineer and Site Meetings 
 

A competent Project Engineer appointed by the Engineer as his representative 

shall supervise the Contract works. The Project Engineer shall be responsible 

for issuing all the site instructions in any variations to the works and these shall 

be delivered through the Contractor with the authority of the Project Manager. 

Any instructions given verbal shall be confirmed in writing. 
 

The project engineer and (or) the Engineer shall attend management meetings 

arranged by the Project Manager and for which the Contractor or his representative 

shall also attend. For the purpose of supervising the project, provisional sums are 

provided to cover for transport and allowances. The Contractor shall in his tender 

allow for the provision of management meetings and site inspections, as instructed 

by the Engineer, and also profit and attendance on these funds. The funds shall be 

expended according to Project Manager’s instructions to the contractor. 

 

 

1.68 Amendment to Scope of Contract Works 
 

No amendment to scope of sub-contract works is expected and in case of amendment or 

modification to scope of work, these shall be communicated to all tenderers in sufficient 

time before the deadline of the tender submission. However, during the 
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contract period and as the works progress the Project Manager may vary the 

works as per conditions of contract by issuing site instructions. 
 

No claims shall be entertained on account of variation to scope of works 

either to increase the works (pre-financing) or reduction of works (loss of 

profit-see clause 1.70) 

 

 

1.69 Contractor Obligation and Employers Obligation 
 

The sub-contractor will finance all activities as part of his obligation to this contract. 

The employer shall pay interim payment for materials and work completed on site as 

his obligation in this contract, as the works progresses. No claims will be entertained 

for pre-financing of the project by the sub-contractor, or for loss of profit 

(expectation loss) in case of premature termination, reduction or increase of works 

as the sub-contractor shall be deemed to have taken adequate measures in 

programming his works and expenditure and taken necessary financial precaution 

while executing the works. No interest shall be payable to the Contractor, except as 

relates to late payment as in the conditions of contract clause 23.3. The contractor 

shall where called upon, insert his price to compensate for any of the occurrence 

stated here (premature termination, reduction or increase of works), as a percentage 

of the contract sum in the Appendix to this section. 
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APPENDIX TO SUB-CONTRACT PRELIMINARIES AND GENERAL CONDITIONS 
 

1. OMIT CLAUSE 1.12 
 

2. ADD TO CLAUSE 1.17 
 

Prices quoted shall include 16% VAT 
 

3. ADD TO CLAUSE 1.40 

There is no labour camp 

4. CLAUSE 1.66 
 

Extended Preliminaries shall be equal to or less than liquidated and 

ascertained damages and are subject to mutual agreement. 
 

5. MODIFY CLAUSE 1.15 
 

Amount of performance bond shall be five per cent (5%) 
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SECTION D 
 

GENERAL SPECIFICATONS 
 

OF 
 

MATERIALS AND WORKS 



GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 

2.1 General 

2.2 Standard of Materials 

2.3 Workmanship 

2.4 Procurement of Materials 

2.5 Shop Drawings 

2.6 Record Drawings 

2.7 Regulations and Standards 

2.8 Setting out Works 

2.9 Testing on Site 
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2.1 GENERAL 
 

This specification is to be read in conjunction with the drawings which are 

issued with it. Bills of quantities shall be the basis of all additions and 

omissions during the progress of the works. 

 

 

2.2 STANDARD OF MATERIALS 
 

Where the material and equipment are specifically described and named in the 

Specification followed by approved equal, they are so named or described for the 

purpose of establishing a standard to which the sub-contractor shall adhere. 
 

Should the Sub-contractor install any material not specified herein before receiving 

approval from the proper authorities, the Engineer shall direct the Sub-contractor to 

remove the material in question immediately. The fact that this material has been 

installed shall have no bearing or influence on the decision by the Engineer. 
 

All materials condemned by the Engineer as not approved for use, are to be 

removed from the premises and suitable materials delivered and installed in their 

place at the expense of the Sub-contractor. All materials required for the works 

shall be new and the best of the respective kind and shall be of a uniform pattern. 

 
 

2.3 WORKMANSHIP 
 

The workmanship and method of installation shall conform to the best 

standard practice. All work shall be performed by a skilled tradesman and 

to the satisfaction of the Engineer. Helpers shall have qualified supervision. 
 

Any work that does not in the opinion of the Engineer conform to the best standard 

practice will be removed and reinstated at the Sub-contractor’s expense. 

Permits, Certificates or Licenses must be held by all tradesmen for the type 

of work; in which they are involved where such permits, certificates or 

licenses exist under Government legislation. 

 

 

2.4 PROCUREMENT OF MATERIALS 
 

The sub-contractor is advised that no assistance can be given in the 

procurement or allotment of any materials or products to be used in and 

necessary for the construction and completion of the work. 
 

Sub-contractors are warned that they must make their own arrangements 

for the supply of materials and/or products specified or required. 

 

 

2.5 SHOP DRAWINGS 
 

Before manufacture or Fabrication is commenced the sub-contractor shall submit 

Two copies of detailed drawings of all control pillars, meter cubicles, medium 

voltage switchboards including their components showing all pertinent 
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information including sizes, capacities, construction details, etc, as may be 

required to determine the suitability of the equipment for the approval of 

the Engineer. Approval of the detailed drawings shall not relieve the sub-

contractor of the full responsibility of errors or the necessity of checking 

the drawings himself or of furnishing the materials and equipment and 

performing the work required by the plans and specifications. 

 

 

2.6 RECORD DRAWINGS 
 

These diagrams and drawings shall show the completed installation including 

sizes, runs and arrangements of the installation. The drawings shall be to scale 

not less than 1:50 and shall include plan views and section. 
 

The drawings shall include all the details which may be useful in the operation, 

maintenance or subsequent modifications or extensions to the installation. 
 

Three sets of diagrams and drawings shall be provided, all to the approval 

of the Engineer. 
 

One coloured set of line diagrams relating to operating and maintenance 

instructions shall be framed and, mounted in a suitable location. 

 

 

2.7 REGULATIONS AND STANDARDS 
 

All work executed by the Sub-contractor shall comply with the current 

edition of the “Regulations” for the Electrical Equipment of Buildings, 

issued by the Institution of Electrical Engineers, and with the Regulations 

of the Local Electricity Authority. 
 

Where the two sets of regulations appear to conflict, they shall be clarified 

with the Engineers. All materials used shall comply with relevant Kenya 

Bureau of Standards Specification. 

 

 

2.8 SETTING OUT WORK 
 

The sub-contractor at his own expenses; is to set out works and take all measurements 

and dimensions required for the erection of his materials on site; making any 

modifications in details as may be found necessary during the progress of the works, 

submitting any such modifications or alterations in detail to the Engineer before 

proceeding and must allow in his Tender for all such modifications and for the provision 

of any such sketches or drawings related thereto. 
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2.9 TESTING ON SITE 
 

The Sub-contractor shall conduct during and at the completion of the installation 

and, if required, again at the expiration of the maintenance period, tests in 

accordance with the relevant section of the current edition of the Regulations for 

the electrical equipment of buildings issued by the I.E.E of Great Britain, the 

Government Electrical Specification and the Electric Supply Company’s By-Laws. 
 

(a)Tests shall be carried out to prove that all single pole switches are 

installed in the ‘live’ conductor. 
 

(b) Tests shall be carried out to prove that all socket outlets and switched socket 

outlets are connected to the ‘live’ conductor in the terminal marked as such, and 

that each earth pin is effectively bonded to the earth continuity system. Tests shall 

be carried out to verify the continuity of all conductors of each ‘ring’ circuit. 
 

(c) Phase tests shall be carried out on completion of the installation to 

ensure that correct phase sequence is maintained throughout the 

installation. Triplicate copies of the results of the above tests shall be 

provided within 14 days of the witnessed tests and the Sub-contractor 

will be required to issue to the service engineer the requisite certificate 

upon completion as required by the regulations referred to above.  
(d) Any faults, defects or omissions or faulty workmanship, incorrectly positioned 

or installed parts of the installation made apparently by such inspections or 

tests shall be rectified by the Sub-contractor at his own expense. 
 

(e) The Sub-contractor shall provide accurate instruments and apparatus 

and all labour required to carry out the above tests. The instruments and 

apparatus shall be made available to the services engineer to enable 

him to carry out such tests as he may require.  
(f) The Sub-contractor shall generally attend on other contractors employed on 

the project and carry out such electrical tests as may be necessary.  
(g) The Sub-contractor shall test to the services engineer’s approval and as 

specified elsewhere in this specification or in standards and regulations already 

referred to, all equipment, plant and apparatus forming part of the works and 

before connecting to any power or other supply and setting to work. 

 
 

(h) Where such equipment, etc., forms part of or is connected to a system 

whether primarily or of an electrical nature or otherwise (e.g. air 

conditioning system) the Sub-contractor shall attend on and assist in 

balancing, regulating testing and commissioning, or if primarily an 

electrical or other system forming part of works, shall balance, regulate, 

test and commission the system to the service engineer’s approval. 
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APPENDIX TO GENERAL SPECIFICATIONS OF MATERIALS AND WORKS 
 

 

The electrical sub-contractor shall comply with the following: - 
 

a) Government Electrical Specifications No. 1 and No. 2. 
 

b) All requirements of Kenya Power and Lighting Company Limited, 

and Communications Commission of Kenya (CA). 
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SECTION E 
 

SCHEDULE OF CONTRACT DRAWINGS 



SCHEDULE OF CONTRACT DRAWINGS  
 
 

 

DRAWING NO. DRAWING TITLE 
 
 
 
 

 

As shall be issued by the Engineer 
 
 
 
 
 
 

 

NOTE: 
 

Tenderers may inspect the electrical drawings at the office of the Chief Engineer 

(Electrical) – State Department of Public Works, at Chief Engineer’s (Electrical) 

office, 5th Floor Hill Plaza Building, Community area, Nairobi along Ngong road, 

during normal working hours if they consider them necessary in pricing the bills 

of quantities in this tender. 
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SECTION F 
 

PARTICULAR SPECIFICATIONS 
 

OF 
 

MATERIALS AND WORKS 



PARTICULAR SPECIFICATIONS 
 

1. SITE LOCATION 
 

The site of the proposed works is at Machakos Unviersity - Machakos 
 

2. DESCRIPTION OF THE PROJECT  
The works to be carried out comprise the following;  

i) Supply, installation, testing and commissioning of a public 

address, voice evacuation and conference system.  
ii) Produce test result, warranty certification, reports and as installed drawings. 

 

3. REGULATIONS  
The contractor shall, in execution and completion of the works in the detailed design 

 
for which he is responsible, comply with the provisions of the following as 

necessary and relevant;  
a. International Standards Organization 

 
b. Communications Authority of Kenya 

 
c. Latest Edition of IEE Wiring Regulation 

 
d. Kenya Bureau of Standards 

 
e. Electric Power Act and Rules made there under. 

 

4. WORKING DRAWINGS  
The Contractor shall submit to the Project Manager working drawings for the 

proposed system for approval. The drawings will show the locations of and 

identifiers for all cable routing and terminations, telecommunication 

outlets/connectors. Location of core switch and Edge switches. 

 
5. NETWORK CABINETS  

To be located inside the podium. Must be metallic (appropriately sized) with a front 

clear glass, freestanding, complete with lock and key and the following accessories;  
a. Cable Management channel rack  
b. Cable support hooks  
c. Cable support rings and straps  
d. Cable duct cover  
e. Feed through cable panels  
f. Vented equipment shelving  
g. Blank filler panels  
h. Hinged wall mounted brackets  
i. Glass viewing window  
j. Colored Designation strips  
k. Management lock and key  
l. Cooling extractor fans  
m. Caster wheels 
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6. CEILING LOUDSPEAKERS   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS   PROPOSED SOLUTION 

Nominal Sensistivity 86 dB 

Rated Impedance 16 Ohm 

Frequency Range 80Hz – 20kHz 

Power Capacity 80W Continuous 

Nominal Coverage Angle 130° Conical Coverage 

Size 4.0” 
 

 

7. CEILING SUB-WOOFERS   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS   PROPOSED SOLUTION 

Nominal Sensistivity 89 dB 

Rated Impedance 8 Ohm 

Frequency Range 42Hz – 200Hz 

Power Capacity 200W Continuous 

Nominal Coverage Angle 180° Conical Coverage 

Size 8.0”   
 

 

8. CEILING SPEAKERS/SUBWOOFER AMPLIFIER   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS   PROPOSED SOLUTION 

Mounting Rack Mount 

Channels 2 No. 

Input per Channel Dual RCA and 3 Pin Euro-Block 

Power Output per Channel 300W @ 4 Ohms 

THD +Noise < 0.5%   

SNR >97 dB 

Crosstalk <70 dB 

Frequency Response 20Hz – 20kHz ±1dB 

Limiters Inbuilt   
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9. MEETING SPACE COLLABORATION SYSTEM   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Web Conferencing Zoom and Skype for Business   

Viewers MS Powerpoint, Word & Excel   

 Adobe PDF   

Web Browser Integrated   

Inputs 4 No. 3.0 USB   

 Analog 1/8” Mini Stereo Jack   

Outputs Analog 1/8” Mini Stereo Jack   

 2 No. HDMI   

Connectivity Wi-Fi: 802.11 a/b/g/n/ac   

 Wired RJ-45   
 

 

10. DIGITAL VIDEO PRESENTATION SWITCHER   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting Rack Mount   

Video Inputs 4 No. HDMI Female Ports   

Switcher Control 8 No. Source Select Buttons   

Control Features Display Mute/Unmute Functions   

 Windowing with Scaling (Side-by Side,   

 Top-Bottom and Picture-in-Picture)   

Video Outputs 2 No. HDMI Female Ports   

 8 x 1:3 4K60 4:4:4 Video Switching   

Audio Inputs 6 No. 5 Position Captive Wire Terminals   

Audio Output 2 No. Line Level Audio   

DSP 10 Band Parametric Equalizer   

 Input Gain Adjustment   

 Variable Compression   

 Advanced Feedback Suppression   
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11. WEB CONFERENCING CAMERA   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Lens 1/ 2.8” CMOS, 2.14 Mega Pixel   

 1080p Resolution   

 61° Wide Viewing Angle   

 10x Optical Zoom   

Frame Rate 30 fps   

Control Pan & Tilt with 64 Presets   

 Remote Control   

Outputs USB 3.0   
 

 

12. DISPLAY MONITOR   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Size 60”   

Type LED   

Aspect Ratio 16:9   

Resolution 4K (3840 x 2160)   
 

 

13. CONFERENCE SYSTEM BASE UNIT   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting Rack Mount   

Capacity 40 Microphone Units   

Control Maximum No. of Active Microphones   

 Bass, Treble and Master Volume Adjust   

Conference Modes  Override, Normal, Free and Request   

Inputs 1 No. Balanced XLR   

 1 No. 2 Channel Audio   

 8 Pin DIN Connector for Microphones   

Outputs 1 No. Balanced XLR   

 1 No. 2 Channel Audio   
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14. CHAIRMAN MICROPHONE STATION   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting Heavy Duty Table Stand   

Control Master Volume Adjustment   

Connection Bus Connection via. 8 Pin DIN Conector   

Outputs Inbuilt Speaker   

 3.5mm Headphone Jack   

Bandwidth 50Hz – 20kHz   

THD + Noise <0.1%   

SNR >80 dB   

Power Powered by Base Units   
 

 

15. DELEGATE MICROPHONE STATION   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting Heavy Duty Table Stand   

Control Speaking Request Button   

Connection Bus Connection via. 8 Pin DIN Conector   

Outputs Inbuilt Speaker   

 3.5mm Headphone Jack   

Bandwidth 50Hz – 20kHz   

THD + Noise <0.1%   

SNR >80 dB   

Power Powered by Base Units   
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16. LINE ARRAY SPEAKERS   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM  MINIMUM SPECIFICATIONS   PROPOSED SOLUTION 

Nominal Sensitivity  136 dB 

Rated Impedance  LF: 2 X 2 Ohm, HF: 4 Ohm 

Audio Input  XLR with Loop Through 

Frequency Response ±3 dB  75Hz – 20kHz 

Frequency Range -10dB  57Hz – 20kHz 

Power Capacity  875W Continuous 

Size  LF Driver 12.0” HF Driver 1.5” 

Coverage Pattern  100° x 15° 

Power  Neutrik PowerCON   
 

 

17. LINE ARRAY SUB-WOOFER   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM  MINIMUM SPECIFICATIONS   PROPOSED SOLUTION 

Nominal Sensitivity  126 dB 

Rated Impedance     

Audio Input  XLR with Loop Through 

Frequency Response ±3 dB  34Hz – 220Hz 

Frequency Range -10dB  31Hz – 220Hz 

Power Capacity  750W Continuous 

Size  18.0” 

Coverage Pattern     

Power  Neutrik PowerCON   
 

 

18. STAGE MONITOR SPEAKERS   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM  MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Nominal Sensitivity  98 dB 

Rated Impedance  8 Ohm 

Audio Input  XLR with Loop Through 

Frequency Response ±3 dB  70Hz – 20kHz 

Frequency Range -10dB  60Hz – 20kHz 

Power Capacity  600W Continuous 

Size  LF Driver 15.0” HF Driver 4” 

Coverage Pattern  50° x 90° 

Power  Neutrik PowerCON   
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19. LINE ARRAY AMPLIFIER   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM  MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting  Rack Mount 

Output Channels  2 No. SpeakON 

Inputs  1 No. XLR Per Channel 

Power Output per Channel  3000W @ 2 Ω AND 1200W @ 8 Ω 

THD + Noise <0.5%   

Signal to Noise Ratio  100dB 

Crosstalk  >70dB 

Frequency Response  (20Hz - 20kHz): +0dB,-1dB 

Protection  Inbuilt Limiters 

Display  Backlit LCD Screen   
 

 

20. STUDIO MONITOR SPEAKERS   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM  MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Nominal Sensitivity  108 dB 

Rated Impedance     

Audio Input     

Frequency Response ±3 dB  43Hz – 24kHz 

Frequency Range -10dB     

Power Capacity     

Size  LF Driver 5.0” HF Driver 1” 

Coverage Pattern     

Power     
 

 

21. MIXING CONSOLE   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM  MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting  Rack Mount 

Inputs  16 Mic and 8 Line 

Outputs  16 XLR Line Outs 

Connectivity  RJ45 Ethernet 

DSP  4 Band Parametric EQ 

  Input Gain, Mute and Faders 

  Master Fader   
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22. DIGITAL SIGNAL PROCESSOR/LOUDSPEAKER MANAGEMENT SYSTEM Bidders 

MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures 
 

to assess their conformity/compliance with each of the technical specifications.   

ITEM  MINIMUM SPECIFICATIONS    PROPOSED SOLUTION 

Mounting  Rack Mount 

Input  4 No. Female XLR 

Outputs  8 No. Female XLR 

Controls  Front Panel 

  PC Software via DB9 c/w 30 Presets 

Frequency Response  (-3dB): 20Hz – 20kHz 

Crosstalk  < -100dB 

THD + Noise <0.001%   

Dynamic Range  113dB 

Digital Perfomance  40 dB Resolution 

  96kHz Sampling Rate 

  24 Bit A/D – D/A 

  3 ms Propagation Delay 

DSP  6 Band Parametric EQ per Output 

  EQ Filters 

  Delay 

  Tone Controls 

  High Pass Filter 

  Crossover   
 

 

23. GOOSENECK MICROPHONE   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM  MINIMUM SPECIFICATIONS    PROPOSED SOLUTION 

Mounting  Heavy Duty Table Stand 

Length  500 mm 

Height  500 mm 

Diameter  20mm 

Finish  Matte Black 

Type  Balanced XLR 

Polar Pattern  Cardioid 

Frequency Bandwidth  70Hz – 18kHz 

Impedance  600 Ω   
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24. HANDHELD MICROPHONE   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM  MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

Height  185 mm  

Diameter  51mm  

Finish  Matte Black  

Type  Balanced XLR  

Polar Pattern    

Frequency Bandwidth  70Hz – 20kHz  

Impedance  600 Ω  
 
 
 

25. LAVALIER MICROPHONE   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM  MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

Height  23 mm  

Diameter  8 mm  

Finish  Matte Black  

Type  Balanced Mini XLR  

Polar Pattern  Cardioid  

Frequency Bandwidth  150Hz – 18kHz  

Impedance  200 Ω  

Cable Length  1.6 m  
 

 

26. MICROPHONE RECEIVER   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM  MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

Mounting  Rack Mount  

Channels  2 No. Channel  

Output  2 No. Analog Balanced XLR  

PC Interface  RJ45 Ethernet  

Range  100 m  
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27. LINE ARRAY POWER SUPPLY UNIT   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

Mounting Rack Mount  

Input 1 No. C-Form 240V IP44 Inlet  

Output 8 No. Neutrik PowerCON Sockets  

Protection Circuit Breaker Overload Protection  

Display LCD Power Monitor  
 

 

28. EQUIPMENT POWER SUPPLY UNIT   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

Mounting Rack Mount  

Input 1 No. C-Form 240V IP44 Inlet  

Output 7 No. Universal Sockets  

Protection Circuit Breaker Overload Protection  

Display LCD Power Monitor  
 

 

29. INTERACTIVE LECTERN   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS PROPOSED SOLUTION 

Construction 1.2 -1.5mm Cold-Rolled Steel Plate  

 Tilted Desktop  

 Inbuilt Network Cabinet  

 Lockable Glass Door  

Facilities 21.5 LCD Screen  

 Electric Screen Lifting Device  

 Optical Mouse  

 Phantom powered gooseneck  

Laptop Interface 1 No. RJ45  

 2 No. USB  

 1 No.RGB  

 1 No. HDMI  

 Audio Cable  

 Power Module  
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30. PROJECTION SCREEN   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM  MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting  Electric Motorized   

Size  350”   

Dimensions  Width: 7.54 m Height: 4.71 m   

Material  Matt White   

Format 16:10   

View Angle 160°   

Control  IR Remote Control   
 

 

31. PROJECTOR   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting Motorized Projector Lift with 1.0 m Travel   

Lens 11.06 m – 14.94 m Throw Distance   

Technology 3LCD   

Connectivity Wireless (802.11 b/g/n)   

 Wired (RJ45)   

Brightness 10,000 Lumens   

Lamp Type Laser   

Lamp Life 20,000 Hours   

Resolution 1920 x 1200   

Aspect Ratio 16:10 (WUXGA)   

Lumens 7000 Colour and 7000 White   

Video Input HDMI and DVI-D   
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32. VOICE ALARM CEILING LOUDSPEAKER   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting Surface Mounted   

Nominal Sensitivity 91 dB   

Input Voltage 100V/70V   

Frequency Range 180 Hz – 20kHz   

Power Taps @ 100V 6W/3W/1.5W/0.75W   

Coverage Angle 175° Conical   

Size 5”   
 

 

33. VOICE ALARM COLUMN LOUDSPEAKER   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting Wall Mounted   

Nominal Sensitivity 94 dB   

Input Voltage 100V/70V   

Frequency Range 300 Hz – 15kHz   

Power Taps @ 100V 40W/20W/10W/5W   

Coverage Angle    

Size    
 

 

34. VOICE ALARM LOUDSPEAKER AMPLIFIER   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting Rack Mounting   

Class Class D   

Channels 4 No.   

Power Output 125W Per Channel   

THD + Noise <0.3%   

SNR 90 dB   

Frequency Response 20 Hz – 22kHz   

Protection Inbuilt Limiters   

Power Inbuilt Battery Charger   
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35. DIGITAL CALL STATION   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting Heavy Duty Table Stand   

Microphone 400mm Unidirectional Gooseneck   

Housing Metal   

Output 1 No. External Audio   

DSP 24 Bit Analog to Digital Converter   

Features 12 Freely Configurable Keys with LEDs   
 

 

36. FIREMAN’S EMERGENCY MICROPHONE   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting Heavy Duty Wall Mounted   

Microphone Cardioid Condenser   

Housing Metal Painted Red   

Output 1 No. External Audio   

DSP 24 Bit Analog to Digital Converter   

Features 12 Freely Configurable Keys with LEDs   
 
 
 

37. DIGITAL OUTPUT MODULE   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting Rack Mounting   

Input 4 No. Channels   

Output 6 No. Relays c/w Balanced Output   

Circuits 24 Loudspeaker Circuits   

Control Volume Control per Channel   

Connectivity Integrated 4 Port Fast Ethernet Switch   
 

 

38. COMPUTER   
Bidders MUST fill the proposed solution and attach HIGHLIGHTED datasheets/brochures  

to assess their conformity/compliance with each of the technical specifications.  

ITEM MINIMUM SPECIFICATIONS  PROPOSED SOLUTION 

Mounting Rack Mounted   

Processor Intel Xeon E-Series 3.4 GHz 8 Cores   

RAM 16GB   

Storage 512 GB Hot Plug SSD   

Operating System Windows 10   
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39. CABLES  
39.1.AUDIO CABLE  

The audio cable shall have the following specifications;  
a. Oxygen Free Copper 2 Core 2.5 mm sq with Shield. 

 
b. XLR Connectors at the speaker end. 

 
c. SpeakON Connectors at the amplifier end. 

 

39.2. AUDIO PATCH CABLE  
The audio patch cable shall have the following specifications;  

a. Oxygen Free Copper 2 Core 2.5 mm sq with Shield. 
 

b. XLR Male and Female Connectors. 
 

c. 1M Length 

 

39.3. POWER CABLE  
The speaker cable shall have the following specifications;  

a. 2 Core 2.5 mm sq with Shield. 
 

b. Neutrik PowerCon Connectors at both ends. 

 

39.4. POWER PATCH CABLE  
The power patch cable shall have the following specifications;  

a. 2 Core 2.5 mm sq with Shield. 
 

b. Neutrik PowerCon Connectors at both ends. 
 

c. 1M Length 

 

39.5. VOICE ALARM 100V AUDIO CABLE  
The voice audio cable shall have the following specifications;  

a. Oxygen Free Copper 2 Core 2.5 mm sq with Shield. 
 

b. Fire Resistant. 

 

40. TESTING AND COMMISSIONING OF THE SYSTEM  
Upon completion of the installation, all equipment must be tested and 

optimized for use. Any failing configuration must be diagnosed and corrected. 

The corrective action shall be followed with a new test to prove that the 

corrected configuration meets the performance requirements. 

 
41. DOCUMENTATION  

The contractor shall avail documentation (2 copies) detailing the layout and 

devices or components of the system and must include all information for 

maintenance technicians to run, service, extend or maintain the network. 
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42. WARRANTY AND SUPPORT  
The Contractor will be required to give a warranty of at least fifteen (15) years 

for the cabling infrastructure and must provide a site certification certificate 

from the manufacturer of the cabling infrastructure not more than 30 days 

after completion of tests. 

 
In the event of failure of any equipment, the contractor will be required to 

deliver any necessary parts on the next business day after determining that 

parts replacement is required, during the standard work week (8 hours a day, 5 

days a week). This support will be carried out by a field engineer and will run for 

a period of Twenty-Four Months from the date of commissioning of the system. 

 
The contractor will be required to provide a Sixty Months warranty on the 

equipment from the date of commissioning of the system. 

 
43. ADDITIONAL NOTES  
All equipment MUST be from the same manufacturer for seamless integration, 

management and maintenance. 

 

44. BROCHURES AND TECHNICAL LITERATURE 

 

Tenderers MUST enclose together with their submitted bids brochures detailing 

technical Literature and specifications of ALL components of the system. The 

brochures shall be used to evaluate the suitability of these components. 

 

Any bid submitted without the brochures shall be considered technically 

non-responsive, and will subsequently be disqualified. 
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SECTION G 
 

SCHEDULE OF UNIT RATES 



SCHEDULE OF UNIT RATES 
 

1. The tenderer shall insert unit rates against the items in the following 

schedules and may add such other items as he considers appropriate. 

2. The unit rates shall include for supply, transport, insurance, delivery to site, 

storage as necessary, assembling, cleaning, installing, connecting, profit and 

maintenance in defects liability and any other obligation under this contract. 
 

3. The unit rates will be used to assess the value of additions or omissions 

arising from authorized variations to the contract works. 

4. Where trade names or manufacturer’s catalogue numbers are mentioned in 

the specification, the reference is intended as a guide to the type of article 

or quality of material required. Alternative brands of equal and approved 

quality will be accepted. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

G-1 



SCHEDULE OF UNIT RATES  
 

NO. 

 

DESCRIPTION 

 

UNIT RATE  
(KSHs) 

 

1. Data Cabinets 
 

a) 9U  
b) 12U  
c) 18U  
d) 24U  

2. UPS
 

 

a) 1500VA  
b) 3000VA 
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SECTION H 
 

BILLS OF QUANTITIES 



BILLS OF QUANTITIES 
 

PRICING OF PRELIMINARIES ITEMS 
 

Prices will be inserted against item of preliminaries in the Contractor’s Bills of Quantities and 

specification. These Bills are designated as Bill No.1 in this Section. Where the Contractor fails to 

insert his price in any item, he shall be deemed to have made adequate provision for this on 

various items in the Bills of Quantities. The preliminaries form part of this contract and together 

with other Bills of Quantities covers for the costs involved in complying with all the requirements 

for the proper execution of the whole of the works in the contract. 
 

The Bills of Quantities are divided generally into three sections: 
 

(a) Preliminaries – Bill No.1 
 

Contractor’s preliminaries are as per those described in section C – Contract 

Preliminaries and General Conditions of Contract. The Contractor shall 

study the conditions and make provision to cover their cost in this Bill. The 

number of preliminary items to be priced by the Tenderer has been limited to 

tangible items such as site office, temporary works and others. However, the 

Tenderer is free to include and price any other items he deems necessary 

taking into consideration conditions he is likely to encounter on site. 
 

(b) Installation Items – Other Bills  
(i) The brief description of the items in these Bills of Quantities 

should in no way modify or supersede the detailed descriptions in 

the contract Drawings, conditions of contract and specifications.  
(ii) The unit of measurements and observations are as per those 

described in clause 1.0 5 of the section C.  
(c) Summary 

 

The summary contains tabulation of the separate parts of the Bills of 

Quantities carried forward with provisional sum, contingencies and any 

prime cost sums included. The Contract shall insert his totals and enter his 

grand total tender sum in the space provided below the summary. 
 

This grand total tender sum shall be entered in the Form of Tender provided 

elsewhere in this document. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

H-1 



SPECIAL NOTES TO THE BILLS OF QUANTITES 
 

 

1. The Bills of Quantities form part of the contract documents and are to be read 

in conjunction with the contract drawings and general specifications of 

materials and works.  
2. The prices quoted shall be deemed to include for all obligations under the sub-contract 

including but not limited to supply of materials, labour, delivery to site, storage on site, 

installation, testing, commissioning and all taxes including 16% V.A.T 
 

3. All prices omitted from any item, section or part of the Bills of Quantities shall 

be deemed to have been included to another item, section or part.  
4. The brief descriptions of the items given in the Bills of Quantities are for the 

purpose of establishing a standard to which the sub-contractor shall adhere to. 

Otherwise alternative brands of equal and approved quality will be accepted. 
 

Should the sub-contractor install any material not specified here-in before 

receiving approval from the Project Manager, the sub-contractor shall remove 

the material in question and, at his own cost, install the proper material. 
 

5. The grand total of prices in the price summary page must be carried forward to 

the Form of Tender. 

6. Tenderers must enclose, together with their submitted tenders, detailed 

coloured manufacturer’s Brochures detailing Technical Literature and 

specifications on all the equipment they intend to offer. 
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Statement of Compliance 
 

1. I confirm compliance of all clauses of the General Conditions, General 

Specifications and Particular Specifications in this tender. 

2. I confirm I have not made and will not make any payment to any person, 

which can be perceived as an inducement to win this tender. 

 

 

Signed: _______________________________________for and on behalf of the Tenderer 
 

 

Date: __________________________________________________________________ 
 

 

Official Rubber Stamp: _________________________________________________ 
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MU AUDIO VISUAL INSTALLATION WORKS MACHAKOS 
 
 

BILL 1: CONTRACT PRELIMINARIES (Refer to Section C of This Tender Document)   
Item Description Qty Unit Rate Amount 

(KShs) (KShs)  

1.1.01 Discrepancies Clause 1.02 

1.1.02 Conditions of contract Agreement clause 

 1.03 

1.1.03 Payments clause1.04 
1.1.04 Site location clause 1.06 

1.1.05 Scope of Contract Works clause 1.08 

1.1.06 Extent of the Contractor’s Duties clause 

1.1.07 Firm price contract clause 1.12 
1.1.08 Variation clause 1.13 

1.1.09 Prime cost and provisional sum clause 1.14 

 (insert profit and attendance which is a 

 percentage of expended PC or provisional 

 sum.) 

1.1.10 Bond clause 1.15 

1.1.11 Government Legislation and Regulations 

 clause 1.16 

1.1.12 Import Duty and Value Added Tax clause 

 1.17  (Note this clause applies for materials 

 supplied only) 

1.1.13 Insurance company Fees clause 1.18 

1.1.14 Provision of services by the Main 

 contractor clause 1.19 

1.1.15 Samples and Materials Generally clause 

1.1.16 Suppliers clause 1.20 
1.1.17 Bills of Quantities clause 1.23 

1.1.18 Contractor’s Office in Kenya clause 1.24 

1.1.19 Builder’s Work clause 1.25 

1.1.20 Setting to work and Regulating system 

 clause 1.29 

1.1.21 Identification of plant components clause 

 1.30 

1.1.22 Working Drawings clause 1.32 

1.1.23 Record Drawings(As Installed) and 

 Instructions clause 1.33 
1.1.24 Maintenance Manual clause 1.34 
1.1.25 Hand Over Clause 1.35 

1.1.26 Painting Clause 1.36 

1.1.27 Testing and Inspection – Manufactured 

 Plant Clause 1.38 

1.1.28 Testing and Inspection – Installation  
Clause 1.39 

 
1 Item 

 

1 Item  
1 Item  
1 Item  
1 Item  
1 Item  
1 Item  
1 Item 
 
 
 

 

1 Item  
1 Item 

 

1 Item 
 
 

 

1 Item  
1 Item 

 

1 Item  
1 Item  
1 Item  
1 Item  
1 Item  
1 Item 

 

1 Item 

 

1 Item  
1 Item 

 

1 Item  
1 Item  
1 Item  
1 Item 

 

1 Item 

 

1 Item 

 

Total Amount Carried Forward to The Next Page 
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MU AUDIO VISUAL INSTALLATION WORKS MACHAKOS 
 
 

BILL 1: CONTRACT PRELIMINARIES (Refer to Section C of This Tender Document)   
Item Description Qty Unit Rate Amount  

(KShs) (KShs)  

 Brought Forward From Previous Page 

1.1.29 Storage of Materials clause 1.41 

1.1.30 Initial Maintenance clause 1.42 

1.1.31 Local and other Authorities Notices and 

 Fees Clause 1.60 

1.1.32 Temporary Works clause 1.63 

1.1.33 Patent Rights clause 1.64 

1.1.34 Mobilization and Demobilization Clause 

 1.65 

1.1.35 Supervision by engineer and site meetings 

 clause 1.67 

1.1.36 Allow for profit and Attendance for Item 

1.1.37 Amendment to Scope of Contract Works 

 Clause 1.68 

1.1.38 Contractor Obligation and Employer's  
Obligation Clause 1.69 

 

1 Item  
1 Item 
 
 
 
1 Item  
1 Item 

 

1 Item 

 

1 Item 545,664.00 545,664.00 
 
1 Item 

 

1 Item 

 

1 Item 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Total Amount Carried Forward to Price Summary Page 
Bidders MUST either insert percentage or indicate as NIL for the following clauses: 

(1). Attendance upon Tradesmen, etc. (Insert percentage only) clause 1.5 ………%/Month 

(2). Extended Preliminaries (percentage only) Clause 1.66 of Section C   ..….…%/Month 
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MU AUDIO VISUAL INSTALLATION WORKS MACHAKOS 
 
 

BILL 2: SCHEDULE 1: LECTURE HALL   
Item Description 

 

Supply, Install, Test and Commission the 
 

Following: 
 

2.1.01 Flown loudspeaker system complete with 

rigging frame and accessories as follows: 
 

i) Active Line Array Speaker as described 

in the Particular Specifications. 
 

ii) Active Line Array Subwoofer as 

described in the Particular Specifications. 
 

iii) Passive Stage Monitor as described in 
 

the Particular Specifications.  
2.1.02 Amplifier for Item 2.1.01 (i) as described 

in the Particular Specifications. 
 

2.1.03 Amplifier for Item 2.1.01 (ii) as described 

in the Particular Specifications. 
 

2.1.04 Amplifier for Item 2.1.01 (iii) as described 

in the Particular Specifications. 
 

2.1.05 Digital Signal Processor for Item 2.1.01 

as described in the Particular Specifications. 
 

2.1.06 Computer for Item 2.1.05 as described 

in the Particular Specifications. 
 

2.1.07 Gooseneck Microphone as described in 

the Particular Specifications. 
 

2.1.08 Digital Wireless Microphone System 

as follows: 
 

i) Handheld Microphone as described 

in the Particular Specifications. 
 

ii) Lavalier Microphone as described in 

the Particular Specifications. 
 

iii) Bodypack Transmitter for Item 

2.1.08 (ii) as described in the 

Particular Specifications. 

iv) Microphone Receiver as described 

in the Particular Specifications. 
 

2.1.09 Suitably sized Line Array Power 

Supply Unit and as described in the 

Particular Specifications. 

 
 

 

Qty Unit Rate Amount  
(KShs) (KShs) 

 
 
 
 
 
 
 
 

8 No. 

 

2 No. 

 

4 No. 

 

2 No. 

 

1 No. 

 

1 No. 

 

1 No. 

 

1 No. 

 

1 No. 
 
 
 
 

 

2 No. 

 

2 No. 
 
 

 

2 No. 

 

1No. 
 
 

 

2 No. 

 

 

Total Amount Carried Forward to The Next Page 
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MU AUDIO VISUAL INSTALLATION WORKS MACHAKOS 
 
 

BILL 2: SCHEDULE 1: LECTURE HALL   
Item Description 

 

Brought Forward From Previous Page 

Supply, Install, Test and Commission 

the Following: 

2.1.10 Suitably sized Equipment Power 

Supply Unit and as described in the 

Particular Specifications. 
 

2.1.11 Suitably sized Interactive Lectern to 

house Items 2.1.02 to 2.1.06 and 

2.1.08(iv) to 2.1.10 and as described in 

the Particular Specifications. 
 

2.1.12 Audio cables as described in the 

Particular Specifications. 
 

2.1.13 Audio Patch cables as described in 

the Particular Specifications. 
 

2.1.14 Power cables as described in the 

Particular Specifications. 
 

2.1.15 Power Patch cables as described 

in the Particular Specifications. 
 

2.1.16 Projection Screen as described 

in the Particular Specifications. 
 

2.1.17 Projector complete with power and signal 

cabling to Item 2.1.11 as described in the 

Particular Specifications. 

 
 

 

Qty Unit Rate Amount  
(KShs) (KShs) 

 
 
 
 
 
 
 
 

1 No. 
 
 
 
 
 
1 No. 

 

1 Lot 

 

12   No. 
 
 
1 Lot 

 

10   No. 

 

1 No. 
 
 

 

1 No. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Total Amount For 1 No. Lecture Hall Total Amount 

for 2 No. Lecture Halls (x2) Total Amount Carried 

Forward to Price Summary Page 
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MU AUDIO VISUAL INSTALLATION WORKS MACHAKOS 

BILL 2: SCHEDULE 2: BOARD ROOM/MEETING ROOM   

Item Description Qty Unit Rate Amount 

 

Supply, Install, Test and Commission the 

  (KShs) (KShs) 

     

 Following:     

2.2.01 Ceiling loudspeaker system complete with     

 surface mount accessories as follows:     

 i) Passive Loudspeaker as described in the     

 Particular Specifications. 4 No.   

 ii) Passive Subwoofer as described in the     

 Particular Specifications. 2 No.   

2.2.02 Amplifier for Item 2.2.01 (i) as described in     

 the Particular Specifications. 1 No.   

2.2.03 Amplifier for Item 2.2.01 (ii) as described     

 in the Particular Specifications. 1 No.   

2.2.04 Digital Conference System as follows:     

 i) Chairman Microphone Station as     

 described in the Particular Specifications. 1 No.   

 ii) Delegate Microphone Station as     

 described in the Particular Specifications. 20 No.   

 iii) Base Unit as described in the Particular     

 Specifications. 1 No.   

2.2.05 Meeting Space Collaboration System     

 complete with Surface Mount Accessories     

 and as described in the Particular     

 Specifications. 1 No.   

2.2.06 Digital Video Presentation Switcher as 

1 

   

 desribed in the Particular Specifications. No.   

2.2.07 HDMI Video Splitter as Described in the     

 Particular Specifications. 1 No.   

2.2.08 Web Conferencing Camera complete with     

 Surface Mount Accessories and as 

1 No. 

  

 described in the Particular Specifications.   

2.2.09 Suitably sized Equipment Power Supply     

 Unit and as described in the Particular 

1 

   

 Specifications. No.   

2.2.10 Suitably sized Interactive Lectern to house     

 Items 2.2.02 to 2.2.04 (iii), 2.2.06, 2.2.07 and     

 2.2.09 and as described in the Particular     

 Specifications. 1 No.    

 

Total Amount Carried Forward to The Next Page 
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MU AUDIO VISUAL INSTALLATION WORKS MACHAKOS 

BILL 2: SCHEDULE 2: BOARD ROOM/MEETING ROOM   
Item Description Qty Unit Rate Amount 

    (KShs) (KShs) 

 Brought Forward From Previous Page     

 Supply, Install, Test and Commission the     

 Following:     

2.2.11 Display Monitor complete with Wall     

 Mount Accessories and as described in the 

5 

   

 Particular Specifications. No.   

2.1.12 Cabling between Equipment, Audio and     

 Video Output Devices 1 Lot    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Total Amount For 1 No. Meeting Room/Board Room Total Amount for 3 No. 

Meeting Room/Board Room (x3) Total Amount Carried Forward to Price 

Summary Page 
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MU AUDIO VISUAL INSTALLATION WORKS MACHAKOS 

BILL 2: SCHEDULE 3: VOICE EVACUATION SYSTEM   

Item Description Qty Unit Rate Amount 

 

Supply, Install, Test and Commission the 

  (KShs) (KShs) 

     

 Following:     

2.3.01 Ceiling loudspeaker system complete with     

 surface mount accessories as follows:     

 i) Voice Alarm Ceiling Loudspeaker as     

 described in the Particular Specifications. 132 No.   

 ii) Voice Alarm Column Loudspeaker as     

 described in the Particular Specifications. 4 No.   

2.3.02 Amplifier for Item 2.3.01 as described in     

 the Particular Specifications. 2 No.   

2.3.03 Digital Call Station as described in the     

 Particular Specifications. 1 No.   

2.3.04 Fireman's Emergency Microphone as     

 described in the Particular Specifications. 1 No.   

2.3.05 Digital Output Module as described tin the     

 Particular Specifications. 2 No.   

2.3.06 Suitably sized Equipment Power Supply     

 Unit and as described in the Particular 

2 

   

 Specifications. No.   

2.3.07 Standby Battery as described in the     

 Particular Specifications. 3 No.   

2.3.08 100V Cabling between Equipment and     

 Audio Output Devices 1 Lot   

2.3.09 Suitably sized Network Rack to house     

 Items 2.3.02, 2.3.05, 2.3.06 and 2.3.07 and as     

 described in the Particular Specifications. 

2 No. 

  

     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Total Amount Carried Forward to Price Summary Page 
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MU AUDIO VISUAL INSTALLATION WORKS MACHAKOS 

BILL 3: SCHEDULE 1: ENGINEER'S STATIONERY    

Item Description Qty Unit Rate Amount 

 

Supply, to approval, the Following to the 

  (KShs) (KShs) 

     

 office of The Engineer:     

3.1.01 JK Copier Photocopying A4 paper - White 

4 

   

 80g/cm3 Rim   

3.1.02 JK Copier Letter head quality A4 paper - Blue 

2 Rim 

  

 80g/cm3   

3.1.03 HP Printer M452DN Laser Jet Pro 1 No.   

3.1.04 Toner Catridge for Item 3.1.03. 4 No.   

3.1.05 Fellowes Cross-Cut Shredder 60cs 1 No.   

3.1.06 8 x 4 Officepoint Magnetic Whiteboard 1 No.   

3.1.07 Officepoint Whiteboard stand for Item 

1 No. 

  

 3.1.06.   

3.1.08 Officepoint Whiteboard marker pen. 3 No.   

3.1.09 HP Zbook Studio G3, 16GB RAM, 512GB 

1 No. 

  

 SSD Hard Disk, Windows 10 Pro 64 Bit    
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Total Amount Carried Forward to Price Summary Page 
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MU AUDIO VISUAL INSTALLATION WORKS MACHAKOS 

BILL 4: SCHEDULE 1: PROVISIONAL SUMS     

Item Description Qty Unit Rate Amount 

Supply, to approval, the Following to the 

  (KShs) (KShs) 

    

office of The Engineer:     

4.1.01 Allow a Provisional Sum of Kenya Shillings 

1 

   

2,000,000/- contingency. Item 2,000,000.00 2,000,000.00  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Total Amount Carried Forward to Price Summary Page 2,000,000.00 
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MU AUDIO VISUAL INSTALLATION WORKS MACHAKOS 

  MAIN SUMMARY PAGE  

Item  Description Amount(KShs) 

1.00 Bill No. 1 Contract Preliminaries  

2.00 Bill No. 2 Schedule 1 Lecture Hall  

3.00 Bill No. 2 Schedule 2 Board Room/Meeting Room  

4.00 Bill No. 2 Schedule 3 Voice Evacuation System  

5.00 Bill No. 3 Engineer's Stationery  

6.00 Bill No. 4 Provisional Sums  2,000,000.00 

 Total Amount for Audio Visual Installations Carried to the Form of  

  Tender  

 AMOUNT IN WORDS   

 Kenya Shillings ................................................................................................  

 ...........................................................................................................................  

 Bidder's Official Stamp ...................................................................................  

 P.O. Box.............................................................................................................  

 Signature...........................................................................................................  

 PIN...................................................... VAT.......................................................   
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SECTION I 
 

TECHNICAL SCHEDULE 
 

OF 
 

ITEMS TO BE SUPPLIED 



TECHNICAL SCHEDULE 
 

 

1. The technical schedule shall be submitted by tenderers to facilitate and enable the 

Project Manager to evaluate the tenders, especially where the tenderer intends to 

supply or has based his tender sum on equipment which differs in manufacture, type 

or performance from the specifications indicated by the Project Manager. 

2. This schedule shall form part of the technical evaluation criterion, and 

tenderers are therefore advised to complete the schedule as they shall be 

considered non responsive. 
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NO. DESCRIPTION MAKE MODEL NO. 

 

 

1. Active Line Array Speaker 
 

2. Active Line Array Sub-Woofer 
 

3. Active Line Array Amplifiers 
 

4. Digital Signal Processor 
 

5. Gooseneck Microphone 
 

6. Handheld Microphone 
 

7. Lavalier Microphone 
 

8. Bodypack Transmitter 
 

9. Microphone Receiver 
 

10. Line Array Power Supply Unit 
 

11. Equipment Power Supply Unit 
 

12. Interactive Lectern 
 

13. Audio Cables 
 

14. Power Cables 
 

 

16. Projection Screen 
 

17. Projector 
 

18. Passive Ceiling Loudspeaker 
 

19. Passive Ceiling Subwoofer 
 

20. Ceiling Speaker System Amplifier 
 

21. Chairman Microphone Station 
 

22. Delegate Microphone Station 
 

23. Digital Conference System Base Unit 
 

24. Meeting Space Collaboration System 
 

25. Digital Video Presentation Switcher 
 

26. HDMI Video Splitter 
 

27. Web Conferencing Camera 
 

28. Display Monitor 
 

29. Voice Alarm Ceiling Loudspeaker 
 

30. Voice Alarm Column Loudspeaker 
 

31. Voice Alarm System Amplifier 
 
 

I-2 



 
NO. DESCRIPTION MAKE MODEL NO. 

 

32. Digital Call Station 
 

33. Fireman’s Emergency Microphone 
 

34. Digital Output Module 
 

35. Audio Cable 
 

36. Power Cable 
 

37. Audio Patch Cable 
 

38. Power Patch Cable 
 

39. Voice Alarm 100V Cable 
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SECTION J 
 

STANDARD FORMS 



  CONTENTS OF SECTION J  

 TITLE   PAGE 

1. Performance Bank Guarantee J-1 

2. Form of Agreement J-2-J-3 

3. Tender Questionnaire J-4 

4. Confidential Business Questionnaire J-5 -J-7 

5. Key Personnel J-8   
6. Schedule of Contracts completed 

 

 in the last five (5) years J-9 

7. Schedule of on-going projects J-10 

8. Contractor’s Equipment and Transport J-11 

9. Financial Reports for the last three (3) years J-12 
 

10. Evidence of Financial Resources 
 

 to Meet Qualification Requirements J-13 

11. Bidder’s Bank Information J-14 
 

12. Details of Litigation or Arbitration 
 

Proceedings J-15 
 
 
 

 

NOTE: 
 

 

Tenderers must duly fill these Standard Forms as a mandatory requirement as they 

will form part the evaluation criteria. 



PERFORMANCE BANK GUARANTEE 
 

To: Vice Chancellor, 
 

Machakos University, 
 

P. O. Box 136 - 90100 
 

Dear Sir, 
 

WHEREAS ………………………………………. (hereinafter called “the Contractor”) has  
undertaken, in pursuance of Contract No. ………………………… dated ……………… to  
execute ………………………………………………… (hereinafter called “the Works”); 

 
AND WHEREAS it has been stipulated by you in the said Contract that the Contractor 

shall furnish you with a Bank Guarantee by a recognised bank for the sum specified 

therein as security for compliance with his obligations in accordance with the Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to 

you, on behalf of the Contractor, up to a total of: 
 

Kshs. …………………………………. (amount of Guarantee in figures) 
 

Kenya Shillings ……………………………………………………………………………………  
……………………………………………………………….(amount of Guarantee in words), 

 

and we undertake to pay you, upon your first written demand and without cavil or 

argument, any sum or sums within the limits of Kenya Shillings ……………………..  
……………………………………………………………….. (amount of Guarantee in words) as  
aforesaid without your needing to prove or to show grounds or reasons for your 

demand for the sum specified therein. 
 

We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand. 
 

We further agree that no change, addition or other modification of the terms of the Contract 

or of the Works to be performed thereunder or of any of the Contract documents which may 

be made between you and the Contractor shall in any way release us from any liability under 

this Guarantee, and we hereby waive notice of any change, addition, or modification. 
 

This guarantee shall be valid until the date of issue of the Certificate of Completion. 
 

SIGNATURE AND SEAL OF THE GUARANTOR ……………………………. 
 

 

Name of Bank ……………………………………………………………………… 
 

 

Address ……………………………………………………………………………. 
 

 

Date ………………………………………………………………………………… 
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FORM OF AGREEMENT 
 

THIS AGREEMENT, Made the………………………………day of……………………………. 
 

between…………………………………………………………………………….………………… 
 

………. of …………………………………………………… (or whose registered 

office is situated at) (herein after called “the Employer”) of the one part AND 

………………………………………… of …………………………………. (or whose registered 

office is situated at) (herein after called “the Contractor”) of the other part. 

 
WHEREAS THE Employer is desirous that the Contractor executes 

 
………………………………………………………………………………………………………… 

 
…………………………………. (Name and identification number of contract) (herein after 

 
called “the Works”) located at……………………………………………………………………… 

 

……........................................................ (place/location of the Works) and the Employer has 
 

appointed …………………………………………………………………………………………. 

 

Of ………………………………………………………………………… (or whose registered 
 

office is situated at) ………………………………………………………………………… 

 

as the………………………………………………………………………………for the purposes 
 

thereof and has accepted the tender submitted by the Contractor for the execution 

and completion of the said works and the remedying of any defects therein in the 

sum of Kshs……………………………………….(amount in figures) Kenya Shillings 
 

………………………………………………………………………………………………………… 
 

………………………………………………………………………………………….. (Amount in 
 

words) (herein after called “the Contract price”). 

 

NOW THAT WITNESSETH AS FOLLOWS: 

 

1. In this Agreement, words and expressions shall have the same meanings as 

respectively assigned to them in the conditions of Contract herein after referred to. 

2. The following documents shall be deemed to form and shall be read and 

construed as part of this Agreement i.e. 
 

a. Letter of acceptance  
b. Form of Tender  
c. Conditions of Contract  
d. Specifications  
e. Priced Bills of Quantities & Drawings 
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3. In consideration of the payments to be made by the Employer to the 

Contractor as herein mentioned, the contractor hereby covenants with the 

Employer to execute and complete the Works and any defects therein in 

conformity in all respects with the provision of the contract. 
 

4. The Employer hereby covenants to pay the contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein the 

Contract price or such other sum as may become payable under the provisions of 

the contract at the times and in the manner prescribed by the contract. 
 

IN WITNESS whereof the parties thereto have caused this 

Agreement to be executed the day and year first written. 

 
 

The common Seal of_________________________________________________ 
 

 

Was hereunto affixed in the presence of_______________________________  
 

 

Signed, Sealed and Delivered by the said_______________________________  
 

 

Binding Signature of Employer. _______________________________________ 
 

 

Date_________________________________  
 

 

Binding Signature of Contractor________________________________________ 
 

 

Date_________________________________  
 

 

Witnessed by:  1) Name:_______________________________________ 
 

Address:_____________________________________ 
 

Signature:____________________________________ 
 

Date: _______________________________________ 
 

 

2) Name_______________________________________ 
 

Address______________________________________ 
 

Signature___________________________________ 
 

Date________________________________________  
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TENDER QUESTIONNAIRE 

Please fill in block letters. 

 

1. Full names of Tenderer: 
 
 

……………………………………………………………………………………… 
 

2. Full address of Tenderer to which tender correspondence is to be sent 

(unless an agent has been appointed below): 

 

……………………………………………………………………………………… 
 

3. Telephone number (s) of Tenderer: 
 

 

……………………………………………………………………………………… 
 

4. Telex/Fax Address of Tenderer: 
 
 

……………………………………………………………………………………… 
 

5. Name of Tenderer’s representative to be contacted on matters of the tender 

during the tender period: 

 

……………………………………………………………………………………… 
 

6. Details of Tenderer’s nominated agent (if any) to receive tender notices. This 

is essential if the Tenderer does not have his registered address in Kenya 

(name, address, telephone, telex): 

 
 

……………………………………………………………………………………… 
 

……………………………………………………………………………………… 
 

_______________________ 
 

Signature of Tenderer 
 
 
 

 

Make copy and deliver to: Vice Chancellor, 
 

Machakos University, 
 

P. O. Box 136 - 90100 
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CONFIDENTIAL BUSINESS QUESTIONNAIRE 
 

 

You are requested to give the particulars indicated in Part 1 and either Part 2 

(a), 2 (b) or 2(c) and (2d) whichever applies to your type of business. 

 
 

You are advised that it is a serious offence to give false information on this Form. 
 

 

Part 1 – General 
 

Business Name ……………………………………………………………………… 
 

Location of business premises: Country/Town………………………. 
 

 

Plot No……………………………………… Street/Road ………………………… 
 

Postal Address……………………………… Tel No………………………………. 
 

Nature of Business…………………………………………………………………. 
 

Current Trade Licence No…………………… Expiring date………………… 
 

 

Maximum value of business which you can handle at any time: 
 

Kenya Shillings……………………………………………………………………… 
 

 

Name of your bankers……………………………………………………………… 
 

 

Branch………………………………………………………………………………… 
 

 

Address…………………………………………. Telephone………………………. 
 

 

Part 2 (a) – Sole Proprietor 
 

 

Your name in full…………………………………… Age………………………… 
 

Nationality………………………………… Country of Origin………………… 
 

Citizenship details ………………………………………………………………… 
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Part 2 (b) – Partnership 
 

Give details of partners as follows: 
 

 

Name in full Nationality Citizenship Details Shares 

 

 

1. ……………………………….. ……………….. .……………………..  …..…….. 
 

 

2. ………………………………. ………………... ……………………...  ................. 
 

 

3. ………………………………. ………………... ……………………...  ................. 
 

 

4. ………………………………. ………………... ……………………...  ................. 
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Part 2(c) – Registered Company 
 

 

Private or Public …………………………………………………………………………… 
 

 

State the nominal and issued capita of the company: 
 

 

Nominal 

 

 

KShs. ………………….. 
 

 

Issued 

 

 

KShs. ………………….. 
 

 

Give details of all directors as follows: 
 

 

Name in full Nationality Citizenship Details Shares 

 

 

1. ……………………………….. ……………….. .……………………..  …..…….. 
 

 

2. ………………………………. ………………... ……………………...  ................. 
 

 

3. ………………………………. ………………... ……………………...  ................. 
 

 

4. ………………………………. ………………... ……………………...  ................. 
 
 
 
 
 

 

Part 2(d) – Interest in the Firm: 
 

 

Is there any person/persons in the employment of the International Livestock 

Research Institute who has interest in this firm? Yes/No ……. (Delete as necessary) 

 

I certify that the above information is correct. 
 

 

………………….. 
 

Title 

 

 

…………………………… 
 

Signature 

 

 

…………. 
 

Date 
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KEY PERSONNEL 
 

 

The Tenderer to state the names and particulars of the supervisory staff who are 

proposed to be employed on the works giving of their qualifications and experience 

and also whether or not they would be employed exclusively on the work. 
 

Note: The Tenderer must give actual names. The successful Tenderer will not be 

permitted to vary the supervisory staff employed on the site without prior 

approval of the Engineer. 
 
 
 
 
 
 
 

   

YEARS OF 

YEARS OF 

  HIGHEST EXPERIENCE 

POSITION NAME 
QUALIFICATION EXPERIENCE IN 

(Attach proof) (GENERAL) PROPOSED   

    POSITION 
 
 
 
 
 

1. 
 

 

2. 
 

 

3. 
 

 

4. 
 

 

5. 
 

 

6. 
 

 

7. 
 
 

 

I certify that the above information is correct. 
 

 

…………………….. 

 

 

………………………….. 

 

 

…………… 
 

Title 
 
Signature 

 
Dat 
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CONTRACTS COMPLETED IN THE LAST FIVE (5) YEARS 
 

 

Work performed on works of a similar nature, complexity and volume over the last 5 years.  
 
 

 

  TYPE OF WORK VALUE OF 

PROJECT NAME NAME OF CLIENT AND YEAR OF CONTRACT 

  COMPLETION (Kshs.) 
    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

I certify that the above works were successfully carried out and completed by ourselves. 
 

 

…………………….. 

 

 

………………………….. 

 

 

…………… 
 

Title 
 
Signature 

 
Date 
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SCHEDULE OF ON-GOING PROJECTS 
 

 

Details of on-going or committed projects, including expected completion date.  
 
 
 
 

 

PROJECT 

 
CONTRACT 

% 

COMPLETION 
NAME OF CLIENT COMPLETE 

NAME SUM DATE   

     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

I certify that the above works are currently being carried out by ourselves. 
 
 
 

 

…………………….. 
 

Title 

 
 
 

 

………………………….. 
 

Signature 

 
 
 

 

…………… 
 

Date 
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SCHEDULE OF MAJOR ITEMS OF CONTRACTOR’S EQUIPMENT AND TRANSPORT 

PROPOSED FOR CARRYING OUT THE WORKS 
 
 

 

 
DESCRIPTION, CONDITION (New, 

OWNED, LEASED 
 

(From whom?), or 
ITEM OF EQUIPMENT MAKE AND AGE good, poor) and 

to be purchased  
(Years) number available  

(From whom?)    
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FINANCIAL REPORTS FOR THE LAST THREE YEARS   

(Balance sheets, Profits and Loss Statements, Auditor’s reports, etc.  

List below and attach copies)  

1. .   . 

2. .   . 

3. .   . 

4. .   . 

5. .   . 

6. .   . 

7. .   . 

8. .   . 

9. .   . 

10 .   . 
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EVIDENCE OF FINANCIAL RESOURCES TO MEET QUALIFICATION 

REQUIREMENTS 

 

 
(Cash in hand, Lines of credit, e.t.c. List below and attach copies of supportive documents) 

 

 

1. __________________________________________________________ 
 

 

2. ___________________________________________________________ 
 

 

3. ___________________________________________________________ 
 

 

4. ___________________________________________________________ 
 

 

5. ___________________________________________________________ 
 

 

6. ___________________________________________________________ 
 

 

7. ___________________________________________________________ 
 

 

8. ___________________________________________________________ 
 

 

9. ___________________________________________________________ 
 

 

10. ___________________________________________________________ 
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BIDDER’S BANK INFORMATION 

 

(This information is mandatory and should be for banks to provide reference if 

contacted by employer) 
 
 

NAME OF  BANK BRANCH  ACCOUNT ADDRESS TELEPHONE 

BANK NAME   
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DETAILS OF LITIGATION OR ARBITRATION PROCEEDINGS IN WHICH THE TENDERER 

HAS BEEN INVOLVED AS ONE OF THE PARTIES IN THE LAST 5 YEARS 

 
 

1. ________________________________________________________________ 
 

 

2. ________________________________________________________________ 
 

 

3. ________________________________________________________________ 
 

 

4. ________________________________________________________________ 
 

 

5. ______________________________________________________________ 
 

 

6. _______________________________________________________________ 
 

 

7. _______________________________________________________________ 
 

 

8. _______________________________________________________________ 
 

 

9. _______________________________________________________________ 
 

 

10. ________________________________________________________________ 
 
 
 

 

I certify that the above information is correct. 
 
 
 

 

…………………….. 

 
 
 

 

………………………….. 

 
 
 

 

…………… 
 

Title 
 
Signature 

 
Date 

 
 
 
 
 
 
 
 
 

 
J-15 


